Government of Bihar
Civil Aviation Department
Airport Road, Patna — 800014.

TEL. No:- 0612-2225659, 2224423
Fax 0612 2224614
e-mail-cadbihar@bihar.gov.in

Letter. No: Riofdofdo(aisri) 09—03,/ 2026 212 Patna, Dated :-£.%02.2026
Corrigendum for RFP

(PR.NO.23415 (Cabinet) 2025-26)

Subject: Corrigendum for "Selection of Consultant for Preparation of Detailed Project
Reports (DPRs) for Development of Sonpur (Saran) and Sultanganj
(Bhagalpur) Greenfield Airports in Bihar, India" — Regarding

This Corrigendum is issued in continuation of Request For Proposal (RFP) documents
published vide Letter No-168 Dt. 05.02.2026 for the Selection of Consultant for
Preparation of Detailed Project Reports (DPRs) for Development of Sonpur (Saran)
and Sultanganj (Bhagalpur) Greenfield Airports in Bihar, India.

In response to Pre-Bid meeting and request received from interested Consultants, and
in order to encourage broader participation and inclusive competition, certain modifications
and additions have been made to the Request For Proposal (RFP) document. The details of
the changes are outlined below.

S.No Clause/Annexure Current Content Changes
1 Page no 9 Scaling up of the TEFRs into | e Clause shall be read as:
Clause (b) Detailed  Project  Reports “Scaling up of TEFRs into
Reference to detailed | (ppRg) after carrying out all DPRs after carrying out all
design and airside | nocessary  surveys  and necessary surveys and
and landside / cityside | ;v egtioations, including but investigations leading to
components. not limited to Wind Rose finalisation of runway
studies, topographic surveys orientation(s), airport
and geotechnical master  plans, detailed
investigations, thereby conceptual designs, and
finalising runway orientation good-for-tender drawings
(s), airport Master Plans, for airside and city side
detailed designs, and “good- components, along with
for-tender”  drawings for other components essential
airside and landside / city side for preparation of DPRs.”
components, and such other
components essential in a
DPR
2 Page no 10 Task 9 Obtaining clearances/ | e Deleted.
approvals from various central
government agencies and
State agencies, and
preparation of all documents,
Manuals/ SOP for DGCA
licensing.

b




Page no 11 Task 13 Technical specifications, | ¢ Revised clause is as
special equipment, vendors follows;
etc.  including  monsoon Technical specifications,
mitigation plans special equipment etc.

including monsoon
mitigation plans.

Page no 11 Task 14 Wildlife management and | e Revised clause is as
control measures as per ACI follows: “Preparation of a
norms comprehensive  Wildlife

Management Plan in
accordance with

applicable ICAO / ACI
guidelines and statutory
requirements.”

Page no 11 Task 19

Preparation of Rehabilitation

| & Resettlement Plans, aligned

with RFCTLARR Act, 2013
and its state statute

e Revised clause is as
follows; Preparing all
documentation for
Environmental Clearance
(EC), Facilitating the
Civil Aviation
Department for
preparation of
Rehabilitation &
Resettlement Plans,
aligned with RFCTLARR
Act, 2013 and its state
statute.

Page no 14 Clause (1)

The bidder does not upload all
the documents as stipulated in
the bid document.

e Revised clause 1is as
follows;
Bidder does not

physically submit all the
documents

Page No 16
2.NSTRUCTIONS TO
APPLICANTS
2.2SCOPE, IV. Key

Personnel

2. Airport Pavement
Design Expert- Should be
a Post Graduate in Civil
Engineering, with
specialisation in
Transportation Engineering/
Transportation ~ Planning/
Urban Planning/ Urban
Engineering from a reputed
institute.

e Should be a
Graduate/Post Graduate

in Civil
Engineering/Planning
with specialisation in
Transportation
Engineering/
Transportation
Planning/ Urban
Planning/ Urban

Engineering from a
reputed institute. Post
Graduate degree will be
preferred.

Page no 16 (IV) Key
Personnel

Minimum Educational
Qualification & Experience
for Team Leader Should be a

Revised clause is as follows;
e Experience for Team
Leader Should be a

N




Graduate/ Post Graduate in

Civil Engineering or
Architecture with
specialisation in
Transportation  Engineering/
Transportation Planning/
Infrastructure  Planning/ or

equivalent from a reputed
institution.

Graduate/ Post Graduate
in Civil Engineering or
Planning or Architecture
with  specialisation in
Airport  Transportation
Engineering / Airport
Transportation Planning /
Infrastructure Planning /
equivalent from a reputed
institution.

9 Page mno 17 Key | Aeronautical Ground Lighting | ¢ AGL Expert deleted
Personnel (AGL) Expert included
10 Page no 17-18 7. Geo Technical Expert- | ¢ Geo Technical Expert-
2.INSTRUCTIONS Should be a Post Graduate Should be a Graduate /
TO APPLICANTS | in Civil Engineering with Post Graduate in Civil
2.2 SCOPE, Iv. Key Specialisation in Engineering with
Personnel Geotechnical engineering. specialisation in
10.  Structural  Expert- Geotechnical engineering.
Should be a Post Graduate i o8t (iradt:late grgre will
in Structural Engineering Ehea
from a reputed institute, | © Srructural TApp
b | P 5 % Should be a Graduate /
bt .east. e Post Graduate in
post-c?uahﬁcatlon Structural ~ Engineering
cxperence. from a reputed institute,
with at least 15 years of
post-qualification
experience. Post Graduate
degree will be preferred.
11 Page no 19 Mandatory | The CVs of 8 mandatory Key | Revised Clause is as follows;
CVs Personnel, i.e., Team Leader,
- ; The CVs of 7 mandatory Key
Airport Pavement Design :
: Personnel, i.e., Team Leader,
Expert, Airport Master OB i Do
Planner, Aviation Expert, Ell'p(;t Z\{em:l Memtgn
AGL  Expert, Hydrology Sk, 11.'p(? "
: Planner, Aviation Expert,
Expert, Geotechnical Expert Hvdrol R
and Financial Expert — should s og?/ s
: : Geotechnical Expert and
be mandatorily submitted : :
; 3 3 Financial Expert — should be
along with the Technical Bids. ; .
mandatorily submitted along
with the Technical Bids
12 Page no 19 Note on | Team Leader from firm / lead | ¢ Team Leader shall be
Team Leader firm of consortium / JV from the lead firm of the
consortium / JV
13 Page no 19Technical | The Bidder should be a Legal | Revised clause is as follows;

Capacity

Entity, i.e., Sole Proprietorship/
Company (Private Limited or
Public  Sector)/ Partnership
Firm/ LLP, and continuously
operational for last 5 years. In
the case of foreign entities,
their Indian office/ branch/
subsidiary shall be

The Bidder should be a Legal
Entity, 1.e., Sole
Proprietorship/ Company
(Private Limited or Public
Sector)/ Partnership Firm/
LELP. - —and
operational for 15 years. In

continuously

fe




continuously operational for
last 5 years. In the case of JV/
Consortium, the Lead Member
shall be continuously
operational for last 5 years. If
such Lead Member is a foreign
entity, its Indian office/ branch
subsidiary shall be
continuously operational for
last 5 years.

the case of foreign entities,
their Indian office/ branch/
subsidiary shall be
continuously operational for
15 years. In the case of JV/
Consortium, the Lead
Member shall be
continuously operational for
15 years. If such Lead
Member is a foreign entity,
its Indian office/ branch
subsidiary shall be
continuously operational for
15 years.

14 Page No 20 1. Minimum Eligible e Consultancy services for
2.INSTRUCTIONS TO | Experience of Applicant/ Preparation of Detailed
APPLICANTS Bidder: Project Reports (DPRs)/
2.3 Eligibility Consultancy ~ services for | TEFS/TEFR of at least
Conditions for construction of at least One . . .
Applicants, A. Technical | Airport Project in India Onc? e g o =
capability meeting all the below India or abroad meeting
features; all the below features;
15 Page no 32 a) Civil Aviation | a) Civil Aviation
2.INSTRUCTIONS TO Department, Govt. of Bihar | Department, Govt. of Bihar
APPLICANTS

2.24 Substitution of
key personnel

will not normally consider
any request of the Selected
Applicant for substitution of
the 8 mandatory Key
Personnel as the ranking of
the Applicant is based on the
evaluation of credentials of
such Key Personnel and any
change therein may upset the
ranking. Substitution will,
however, be permitted if the
Key Personnel 1is not
available for reasons of any
incapacity or due to
voluntary/ disciplinary
resignation  subject  to
equally or better qualified
and experienced personnel
being provided to the
satisfaction of Civil Aviation
Department, Govt. of Bihar.
However, for any such
replacement penalty shall be
imposed @ Rs. 50,000/~ for
each replacement.

will not normally consider
any request of the Selected
Applicant for substitution
of the 7 mandatory Key
Personnel as the ranking of
the Applicant is based on
the evaluation of
credentials of such Key
Personnel and any change
therein may upset the
ranking. Substitution will,
however, be permitted if
the Key Personnel is not
available for reasons of any
incapacity or due to death,
serious health condition or
voluntary/ disciplinary
resignation  subject  to
equally or better qualified
and experienced personnel
being provided to the
satisfaction of and prior
approval of Civil Aviation
Department, Govt. of
Bihar. However, for any

¥




Consecutive  three  such
replacement shall be a cause
for termination of contract.

b) Substitution of the Team
Leader will not be
considered and may lead to
disqualification  of the
Applicant or termination of
the Agreement.

such replacement penalty
shall be imposed @ Rs.

50,000/- for each
replacement. Consecutive
three such replacement
shall be a cause for

termination of contract.

b) Substitution of the Team
Leader may be permitted,
subject to prior approval of
Client.

16 Page no 33 Clause | The maximum duration of | Revised clause is as follows;
2.30Duration of | the assignment shall be 12 ; ;
b (twelve) months from the $3ne maj1x1mum o o
the assignment shall be 12
start date of assignment, or (twelve) months from the
till the DPR is approved by | start date of assignment, or
the Ministry of Civil till the DPR is approved by
Aviation and ‘In- principle’ the Ministry of Civil
approval accorded for the Aviation and ‘In- principle’
Airport Project, whichever | approval accorded for the
is later. The necessary Airport Project, whichever
clearances from various is later. The necessary
s " clearances from various
authorities/ agencies shall i :
: authorities/ agencies shall
be obtained by the be.olisied By ithe
Consultant as per the Terms Consultant as per -the
of Reference, at appropriate Terms of Reference, at
stages of this assignment, | appropriate stages of this
even if those go beyond the assignment, even if those
assignment duration go beyond the assignment
duration.
¢ In case of extension due to
administrative reasons
beyond Consultant’s
control, EoT and fee
structure shall be decided
through mutual agreement.
17 Page No 34 1.  Eligible = Minimum | Consultancy services for
3.CRITERIA FOR Experience of the | Preparation of Detailed
BV asb AN Applicant Entity Project Reports (DPRs)/
3.1 Evaluation of Consultancy services for | TEFS/TEFR at least One

Technical Proposals

construction at least One
Airport Project in India
meeting all the below
features.

Airport Project in India or
abroad meeting all the
below features. :

0=




18

Page no 35 clause no
3.1 (e) Evaluation of
Technical Proposals

Have all 8 mandatory Key
Personnel viz,- Team Leader,

Airport Pavement Design
Expert,  Airport = Master
Planner, Aviation Expert,
AGL  Expert, Hydrology

Expert, Geotechnical Expert

Have all 7 mandatory Key
Personnel viz,- Team Leader,
Airport Pavement Design
Expert,  Airport  Master
Planner, Aviation Expert,
Hydrology Expert,
Geotechnical Expert and

and Financial Expert (5 | Financial Expert (5 marks)
marks)

19 Page no 37 Aviation Expert e Working experience in
3.CRITERIA FOR AAI/DGCA/Airports Airports Authority of

EVALUATION working experience in the India (AAI) and/or
3.1 Evaluation of capacity of General Directorate General of
Technical Proposals | Manager/ Deputy Director/ Civil Aviation (DGCA)

Deputy Director General/ in the capacity of
Airport Director or General Manager /
equivalent; minimum 5 Deputy  Director /
years (APD/  Security/ Deputy Director
Operation/ Airport system General/ Airport
or ATC/ CNS) — (1 mark) Director or equivalent,
: with a minimum of 5
years’ experience in
Airport Planning &
Development (APD) /
Security / Operations /
Airport Systems / ATC
/CNS shall be

preferred. (1 mark)

20 Page No 48 The Power of Attorney | ¢ The Power of Attorney
APPENDIX I: should be executed on non- should be executed on
TECHNICAL judicial stamp paper of Rs. non-judicial stamp
PROPOSAL 1000/- (Rupees One paper of Rs. 100/-
FORM —4- Thousand Only) and duly (Rupees One Hundred

notarised by a notary Only) and duly
public. notarised by a notary
public.

T | et i Note : All documents for | * oy coocuments  Jor

Technical evaluation of Kev Porsornel must be
LRI AL Key Personnel must be e
PROPOSAL Y : submitted (Refer SI. No. 4
submitted (Refer SI. No. 5 af - -Section 3k = -
FORM — 6- of - Seclion 31 - Evaluation of Technical
Evaluation of Technical Proposals)
Proposals)
22 Page No 54 This involves assessment of | e This involves

APPENDIX III- Task 1
— Fine-Tuning of Pre-
Feasibility Reports into
Comprehensive
Techno-Economic

the existing Pre-Feasibility
Reports and OLS survey
reports of both the airports,

assessment of  the
existing Pre-Feasibility
Reports and OLS
survey reports of both




Feasibility Reports
(TEFRs).

the airports (Provided
in editable GIS/CAD
format),

23

Page no 55 Task 2

The survey of trees to be cut
for the construction to be done
with species The
details and areas for
replanting/ relocation of trees
if required.

details.

e Deleted

24

Page no 61 Task -8

The  Consultant  shall
develop “Good for
Tendering” design drawings
to communicate the design
that would be developed. A
Design Report shall be
prepared with drawings and
shall include an

outline of materials, their
specifications and
equipment and furniture /IT
specifications which are
then used as a basis for
estimating construction cost
estimates  with  specific
recommendations prior to
actual design. The
equipment and accessories
shall include those which
are required for operation
and maintenance also

e The Consultant shall
develop “Good for
Tendering” design
drawings to
communicate the
design that would be
developed.

25

Page no 63
Section C

Digi Yatra boarding facility.

e Deleted

26

Page no 63
Section D

Car/Bus park and toll booth
management system

e Deleted

29

Page no 64 Section G —
Electrical

Solar plant
capacity
Power supply from BSPHCL
including second feeder

Fire fighting related works
MEP /Electrical /IT /HVAC,
ete. o dor - PIB - &

of adequate

other
buildings

Lift/ Escalator /BHS etc.
Xray /Inline Xray

Other ELV/ IT related works

Revised clause as follows;

e Solar plant of adequate

capacity

e Power supply from
BSPHCL including
second feeder

e Fire fighting related
works

e




28

Page no 65 Task -9
Obtaining statutory
clearances/approvals
from various central
government agencies
and State agencies,
and preparation of all
documents, Manuals/
SOP for DGCA
licensing

* Ministry of Civil Aviation

(MoCA) DGCA

* Ministry of Defense
* MoEF & CC
« State

Pollution  Control

Board, Bihar

» State Ground Water Board/

Department

+ Local Body clearances
* AIP promulgation
* Any other clearance required

latest MoCA
policy for development of
Greenfield International
Airports

BCAS  vetting of all
installations

Electrical Inspector  at
approvals, Fire NoC, etc.

Any other Central or State
Government or Local bodies
or Statutory Authorities.
Central Gazette notification
DOT approvals for Spectrum
/VHF etc.

IATA code allocation
Declaration for
authority for
check post
Airport Environmental
Committee of Government of
Bihar

Four letter indication locator
for Airport

PESO approval

Custom  notification
Importer / Exporter code
Preparation of all Manuals
/SOPs  /Documents  for
Airport operations

as per the

Civil
Immigration

and

All references to local body
clearance, AIP promulgation,
BCAS vetting, Electrical
Inspector approval, DoT
spectrum approval, IATA
code allocation, declaration
of civil authority, four-letter
indicator code, PESO
approval, customs
notification and preparation
of manuals are deleted

29

Page no 66— Task -11
Cost  estimate  for
different phases of
construction and
operational cost
including maintenance
& furniture

The consultant shall prepare
the estimate based on
current market rates for
each phase of construction

e The consultant shall
prepare the block cost
estimate  based on
current market rates for
each phase of
construction :

30

Page no 68 Task 14
Wildlife management
and control measures
as per ACI norms

Wildlife management and
control measures as per
ACI norms

e Task 14 Deleted.

(9




31

Page no 69Task 19 —
Preparation of
Rehabilitation
&Resettlement
Plans, aligned with
RFCTLARR  Act,
2013 and its State
statute

Considering the large extent
of land involved (in excess of
2,000 acres) and the socio-
economic as well as political
sensitivities associated with
land acquisition for the
project, the Consultant shall
prepare a comprehensive
Rehabilitation and
Resettlement (R&R) Plan. The
R&R Plan shall be prepared in
full compliance with the
provisions of the Right to Fair

Compensation and
Transparency in Land
Acquisition,  Rehabilitation

and Resettlement Act, 2013
(RFCTLARR Act, 2013) and
the applicable State statutes
and rules framed thereunder.
The scope shall include
identification and enumeration
of affected families and assets,
assessment of social and
livelihood impacts, estimation
of compensation and
formulation of
resettlement and
restoration

entitlements,
livelihood
measures,
institutional arrangements for
implementation, grievance
redressal mechanisms, and an
implementation schedule
aligned with the overall
project timelines. The
Consultant shall also provide
necessary technical support
and documentation to
facilitate statutory approvals
and stakeholder consultations,
as required under the Act and
related rules

e Considering the large
extent of land involved
(in excess of 2,000 acres)
and the socio-economic

as well as political
sensitivities  associated
with land acquisition for
the project, the
Consultant shall prepare a
comprehensive

Rehabilitation and
Resettlement (R&R)

Plan. The R&R Plan shall
be prepared in full
compliance  with  the
provisions of the Right to
Fair Compensation and

Transparency in Land
Acquisition,
Rehabilitation and

Resettlement Act, 2013
(RFCTLARR Act, 2013)
and the applicable State
statutes and rules framed

thereunder. The scope
shall include
Environmental

Clearance (EC)
identification and

enumeration of affected
families and  assets,
assessment of social and

livelihood impacts,
estimation of
compensation and

entitlements, formulation
of  resettlement and
livelihood restoration
measures, institutional
arrangements for
implementation,
grievance redressal
mechanisms, and an
implementation schedule

aligned with the overall

project timelines. The
Consultant  shall also
provide necessary
technical support and
documentation to
facilitate statutory

e




approvals and stakeholder
consultations, as required
under the Act and related
rules

32 Page no 70 DELIVERABLES, Revised DELIVERABLES,
TIMELINES AND TIMELINES AND
PAYMENT SCHEDULE PAYMENT SCHEDULE is

attached as Annexure of this

corrigendum

Also the dates of Events published in Request For Proposal (RFP) documents
vide Letter No-168 Dt. 05.02.2026 are hereby revised as follows :-

Sr ; Revised Date
No Event Description Date as per Published RFP
f Last date for submission | 27" Feb. 2026, by 15.00 Hrs | 12" March. 2026, by 15.00 Hrs
of Bid
; ¢ ; 10" March, 2026, by 15.00 | 13" March, 2026, by 15.00
2 Technical Bid Opening H
IS. Hrs.
17" Mar 2026, 12.00 Hrs. | 171 Mar 2026, 12.00 Hrs.
onwards (Tentative date) at | onwards (Tentative date) at
3 Technical Presentation | Conference  Hall,  Civil | Conference Hall,  Civil
Aviation Department, Airport | Aviation Department, Airport
Road, Patna- 800014. Road, Patna- 800014.

Applicability and Other Terms:

Ik

W

All other terms and conditions mentioned in the original RFP shall remain

unchanged.

Letter No-168 Dt. 05.02.2026.

their proposals.

. The revised eligibility criteria are effective immediately.
. This bears approval of Secretary, Civil Aviation Department.
. For detailed notification or further updates, kindly visit the department website;

. This Corrigendum shall be read as part of the original RFP documents published vide

. Bidders are advised to consider this Corrigendum while preparing and submitting

www.state.bihar.gov.in/cad

0

Civil Aviation Department



DELIVERABLES, TIMELINES AND PAYMENT SCHEDULE

The timeframe for deliverables and payment schedules would be as set out in the table below:

Tasks to be Maximum Time
SL Deliverables/ Payment completed Duration Percentage
No. Milestones (under Scope of |(Commencement of| of Fee
Services) work, T=0)
Assessment of Pre-
Feasibility Reports, perusal
1 : . Task 1 (Part T+ 3 Week 10%
of OLS data, Gap Analysis St o .
and submission of findings :
5 |Submission of Survey Task 2 T+6 Weeks 10%
Report
Fine tuning of the Pre-
Feasibility Reports into
3|25 Ho Eencinc Task1(Part) | T+10 Weeks | 10%
Feasibility Reports
(TEFRs), and their
submission
4  |Finalization of Master Plan Task 3 T+ 13 Weeks 10%
Tasks 4, 6, 7, 8,
5 [Submission of Draft DPR W05 T+ 24 Weeks 20%
16,17, 18, 19
Submission of Final DPR to MoCA for
6 : i T+2 k 5%
obtaining ‘In-Principle’ approval from MoCA Bt y
Submission of Final EIA
Report for appraisal by e A
i MOEF & CC, as part of Task 5 (Part) T+48 Weeks 10%
securing EC for the projects
Obtaining clearances from Parallelly, at
various agencies, including = 109
s In-Principal approval, EC THkadEn. - & gigg%i:}i%es i
etc.
Preparation of Bid Parall.elly, % i
9 D appropriate stage 10%
e (T+52 weeks)
Task 12
s A Parallelly, at
Submission of Bid : .
. Evaluation Report APpiebna: Sugc i
(T+52 weeks)
Note:

* The above payment schedule may be modified and finalized after award of the
contract, based on negotiations with the Successful Bidder, by suitably redistributing
the total fee amount among the various tasks / scope components

* Incase project duration extend due to administrative reason the provision of EoT and
variation will be decided after discussion with client and consultant.




