Annexure-A

TENDER EVALUATION SHEET (TECHNICAL BID)

Widening and strengthening (Single lane to 2 lane) from km 28.340 to 38.840 (Gangta Jungle) of NH-333 in the state of Bihar for the year 2026-27

Date of NIT 11.09.2026 **Bid due date:-07.10.2026**

Amount Put to tender 5038.42 lakhs **Time allowed for Completion:-** 9 months

Sl. No.	Subject		Requirement	M/s RAJBIR CONSTRUCTION PRIVATE LTD		M/s SUDESH KUMAR SINGH AND CO CONSTRUCTION		M/s NITESH KUMAR SINGH		M/S ASHOK & CO. NIVAS PRIVATE LTD		M/S Niranjan Sharma		M/S shrishti Developers	
				Detail Furnished	Page No	Detail Furnished	Page No	Detail Furnished	Page No	Detail Furnished	Page No	Detail Furnished	Page No	Detail Furnished	Page No
1	2	3	4	6	7	8	9	10	11	6	7		9	10	11
A	General														
1	Cost of bid document	Amount	Rs. 10,000.00	Rs. 10,000.00	856	Rs. 10,000.00	1	Rs. 10,000.00	5	Rs. 10,000.00	6	Rs. 10,000.00	2	Rs. 10,000.00	3
		Detail		ICICI Bank transaction no.11000385436534		HDFC BANK Transaction no-11000385553303		HDFC BANK Transaction no-11000385562846		AXIS Bank transaction no.110003862372 46		HDFC BANK Transaction no-11000385552545		HDFC BANK Transaction no-11000385549516	
2	Bid Security	Amount	60.385 Lakhs	60.39lakhs	153 ,154	60.385 Lakh	3 to 5	60.385lakhs	1	60.39lakhs	12,13	60.385 Lakh	1	60.385 Lakhs	13
		Validity in case of BG		30.04.2027		10.04.2027		30.09.2027.		04-07-2027		01.04.2027		31.01.2027	
		Detail		BG No.-087GT02262740012(HDFC)		BG No.-0404NDLG00049427(ICICI BANK)		BG NO-087GT02262740014(HDFC BANK)		BG No.-40211GB00606 1526(BOB)		IGP (UBI) No.-11000385550808		SBI through chalan-SBINR52026100344 802645	
	Qualification Information in Format		Wether attached												
		Place & Details of Registration		RCD(Jharkhand) cont. code. 01651081218 Validity till 07.12.2028	621	RCD REG NO 1230040 Validity till 26.04.2028	9	RCD REG NO 1230072 Vlidity till 11.12.2028	9	RCD REG NO.1230016 Validity till 21.02.2028	642	RCD REG NO.1230053 Validity till 07.08.2028	37	RCD REG NO.1230027 Vlidity till 02.03.2028.	17
		Principal place of Bussiness		Jharkhand	622	BIHAR & Jharkhand	21	BIHAR	97	Bihar, Jamui	187	BIHAR,Munger	37	BIHAR, Patna	
		POA for Bid signing		Attached	161	Attached(Not in proper format PBMC work mentioned) as per clause 4.2(iv) of the ITB.	119	NA(Proprietorship)	33	Attached	625	Attached	27	Attached	159
		AVAILABILITY OF CREDIT FACILITIES(cl 4.2 of ITB)		Attached	156	Attached	310	Attached	7	Attached	15	Attached	7	Attached	15
		AFFIDAVIT		Attached	169	Attached	470	Attached	114	Attached	294-347	Attached	45-53	Attached	329
		Undertaking(25%)		Attached	149	Attached	481	Attached	91	Attached	8	Attached	19	Attached	161
		NOC for Debar		Attached	126	Attached	479	Attached	116	Attached	370	Attached	22	Attached	590
B.	Financial														
1	Yearwise Turnover	2025- 2026 Esclation factor 1.1		756.39 cr		0		0		34.93 cr		93.33 cr		0	
		2024 - 2025 Esclation factor 1.21		561.70 cr		121.44 cr		85.08 cr		46.79 cr		91.94 cr		68.80 cr	
		2023 - 2024 Esclation factor 1.33		502.36 cr		87.35 cr		94.03 cr	35	46.23 cr	592	78.55 cr	31	107.31 cr	21-23
		2022 - 2023 Esclation factor 1.46		545.25 cr	176	82.60 cr		58.92 cr		42.37 cr		84.95 cr		169.38 cr	
		2021 - 2022 Esclation factor 1.61		641.25 cr		71.17 cr	124	62.69 cr		90.43 cr		100.28 cr		133.83 cr	
		Maximum Turnover with esclation		756.39 Cr		121.44 Cr		**94.03cr**		90.43 cr		**100.28 cr**		**169.38 cr**	
2	Min Turnover	Achieved minimum Annual turnover	2519.21 lakhs	756.390		121.44 cr		94.03 cr		90.43 cr		100.28 cr		169.38 cr	
6	Afidavit	As per clause 2.1 of uploaded doc	Required	Attached	165	Attached	339	Attached	101	Attached	347	Attached	554	Attached	161
C	Work Experience														
1	Similar Nature	Experience in sucessfully comleting or substantially completing atleast one Similar Work atleast 10% of value of proposed contract within the last five years	503.842 lakhs	1 ReConstruction of 2 lane of Taljhari poriyahat dhande more upto PWD Road in Goda district for 2018-19(Rs1962.67 lakh).	7	Widening and strengthening work of Raipura more to Rajawar more via-singhnan Rupsa Pattichak in km 0.00 to 17.50(25.69cr.)	691	Strengthening work of Boarijore(MDR-207)- Bishunpur-Ghorichak(NH-133) Road (9.61cr)	696	W/S of laldaiya, Bhimayan,Chapri,Bhojhayat-Mohgay,Raksa Chowk Road (Rs15.06 Cr)	618	Construction of Akabarpur to Adhaura (Part-A) from km 0.00(Akabarpur) to 32.750 (Durgawati river) for the year 2022-23 (Rs.119.2 cr)	87	W/S of chaksikandar - kariho chaur-mirzanagar-mahua road in km 0.00 to 14.475 (Total length-14.475 Km) (Rs28.40 cr)	708

Sl. No.	Subject		Requirement	M/s RAJBIR CONSTRUCTION PRIVATE LTD		M/s SUDESH KUMAR SINGH AND CO CONSTRUCTION		M/s NITESH KUMAR SINGH		M/S ASHOK & CO. NIVAS PRIVATE LTD		M/S Niranjan Sharma		M/S shrishti Developers	
				Detail Furnished	Page No.	Detail Furnished	Page No.	Detail Furnished	Page No.	Detail Furnished	Page No.	Detail Furnished	Page No.	Detail Furnished	Page No.
3	Bid capacity	A=Maximum Value of civil Engg. Works		756.39 Cr	110	121.44 cr	124	94.03cr	35	90.43 cr	592	100.28 cr	31	169.38 cr	23
		B=Existing Commitments		698.44 Cr(Not as per clause 4.7 of ITB,as existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Engineer in charge)	113	164.94 cr	362-364	130.55 cr(The bidder has not included maintenance work of completed MMJSY work in existing commitment as evident from submitted experience certificate. Hence the bidder has concealed the existing commitment deliberately.)	621-622	42.09 cr	356	106.68 cr	120-125	233.22 cr	53
		Bid Capacity(A*N*3-B)	Rs.5,038.42 Lakh		115	108.33 cr	325		101	161.37 cr	375	118.95 cr	119	147.885 cr	24
D	Equipments & Personnel Capabilities														
1	Equipment capabilities	Items	YES	YES		YES		YES		YES		YES		YES	
	1	Motor Grader	5	YES		YES		YES		YES		YES		YES	
	2	Dozer	2	YES		YES		YES		YES		YES		YES	
	3	Front end Loader	3	YES		YES		YES		YES		YES		YES	
	4	Smooth Wheeled Roller	3	YES		YES		YES		YES		YES		YES	
	5	Vibratory Roller	2	YES		YES		YES		YES		YES		YES	
	6	Fully Computerized Hot Mix Plant with Electronic Controls	2	YES		YES		YES		YES		YES		YES	
	7	Paver Finisher with Electronic Sensor	2	YES	142	YES	476	YES	110	YES	194-195	YES	54	YES	31-34
	8	Water Tanker	4	YES		YES		YES		YES		YES		YES	
	9	Bitumen Sprayer	2	YES		YES		YES		YES		YES		YES	
	10	Tandem Roller	2	YES		YES		YES		YES		YES		YES	
	11	Concrete Mixes with Integral Weigh Batching facility	1	YES		YES		YES		YES		YES		YES	
	12	Concrete Batching and Mixing Plant (Minimum Capacity – 15m^3/hour)	1	YES		YES		YES		YES		YES		YES	
2	Key Personnel		-												
	1	Project Manager-01 No	B.E. Civil + 10 Years Exp. (5 years as Manager)	YES		YES		YES		YES		YES		YES	
	2	Site Engineer-04 Nos	B.E. Civil + 07 Years Exp. (3 years in Road Construction) or retired A.E.	YES		YES		YES		YES		YES		YES	
	3	Plant Engineer-2Nos	B.E. Mech./ Civil + 05 Years Exp. or Dip. Mech + 07 Years Exp. or Retired J.E.	YES		YES		YES		YES		YES		YES	
	4	Quantity Surveyor-2Nos	B.E. Civil + 05 Years Exp. or Dip. civ + 07 Years Exp.	YES	875, 876	YES	410	YES	654	YES	27-100	YES	56	YES	167-186
	5	Soil & Material Engineer-2Nos	B.E. Civil + 07 Years Exp.	YES		YES		YES		YES		YES		YES	
	6	Survey Engineer -2Nos	B.E. Civil + 03 Years Exp. or Dip. civ + 05 Years Exp	YES		YES		YES		YES		YES		YES	
	7	Site Supervisor-04Nos	Fresh Graduate in Civil or Diploma Civil + 03 Years Exp. or retired I.T.I Holder.	YES		YES		YES		YES		YES		YES	
	Responsive/Non Responsive			Non Responsive		Non Responsive		Non Responsive		Non Responsive		Responsive		Responsive	