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GOVERNMENT OF BIHAR 
RURAL WORKS DEPARTMENT 

BIHAR RURAL ROADS DEVELOPMENT AGENCY (BRRDA) 
Request for Quote (RFQ) For Empanelment of Consultancy Services for 
Updating of GIS based District Rural Road Plan (DRRP) for PMGSY-III  

 
Documents could be seen/downloaded from our website 

www.rwdbihar.gov.in or may be obtained from the office of ACEO-cum-
Secretary, BRRDA from 22.01.2020 (10:00 Hours) up to 31.01.2020 (15:00 
Hours) on payment of Rs. 5000/- (Non-Refundable) for each empanelment in 
form of bank draft from scheduled/nationalized bank in favour of Secretary, 
BRRDA, RWD, Bihar payable at Patna. Firms/Agencies downloading RFQ 
documents from the departmental website will have to submit the fee of Rs. 5000/- 
in form of bank draft at the time of submission of RFQ document. 
Issue date: 22.01.2020 (10:00 Hrs.) Closing date: up to 31.01.2020 (15:00 Hrs.) 
 Technical proposal opening date: 31.01.2020 (from 15:30 Hrs.) 

Interested consultancy firm/agency may submit their RFQ in sealed 
envelope consisting technical proposal and financial proposal in 02 separate 
envelopes clearly superscripted as “Request for quote for empanelment of 
consultancy services for updating GIS based District Rural Road Plan 
(DRRP), Bihar for PMGSY-III”. 
 The financial envelope will be opened only when a consultancy firm 
qualifies in technical proposal and date and time to open financial proposal will be 
intimated accordingly. 
            Pre-Bid Meeting will be held on 22.01.2020 at 15:00 Hours in the 
Conference Hall of Bihar Rural Roads Development Agency,3rd Floor, Land 
Development Bank Building, Budh Marg.  Patna-800001. 
 
 
                                                                                                Empowered Officer, BRRDA, Bihar 

                                                                                E-mail.id: pmgsyrwdbihar@gmail.com 
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1 Overview of the Requirement 
1.1  Rural Road Connectivity, and its sustained availability, is a key component of Rural 

Development as it assures continuing access to economic and social services and thereby 
generates sustained increase in agricultural incomes and productive employment 
opportunities. It is also as a result, a vital ingredient in ensuring sustainable poverty 
reduction which demands a permanent rural connectivity, encompassing a high level of 
quality of construction followed by continuous post-construction maintenance of the road 
asset and in fact of the entire network.  

1.2  Government of India had launched the Pradhan Mantri Gram Sadak Yojana (referred as 
PMGSY-I hereinafter) on 25th December, 2000 to provide all-weather access to eligible 
unconnected habitations as a strategy for poverty alleviation. However, as the programme 
unfolded, a dire need to consolidate the entire rural roads network by up-gradation of 
selected Through Routes and some Major Rural Links (MRLs) was felt and accordingly a 
new intervention has been evolved, namely PMGSY-II. 

                        Task of connecting all eligible habitations with an all-weather road has been 
substantially completed, with the target date brought forward to March, 2019 from March 
2022. It is now time to strengthen and widen its ambit further to include Major Link 
Routes which connect habitations to agricultural and rural markets (GrAMs), high 
secondary schools and hospitals. With this objective “Prime Minister Gram Sadak 
Yojana Phase-III (PMGSY-III)” was launched which will include such linkages 
consolidating rural connectivity. 

2  Objectives of PMGSY-III : 
2.1 The PMGSY-III envisages consolidation of the existing Rural Road Network by 

upgradation of existing Through Routes and Major Rural Links that connect habitations 
to 

* Gramin Agricultural markets (GrAMs) 
* Higher Secondary Schools 
* Hospitals 
 PMGSY-III will include such linkages. 
2.2 The Government is keen to facilitate easy and faster movement to and from the food 
processing centres, Mandi (Agricultural markets) and other farmer related enterprises. This is 
expected to transport both agricultural inputs as well as outputs. This not only helps the farm 
production, but also yields many direct and indirect benefits such as minimizing the spoilage of 
perishable goods like fresh fruits and vegetables and ensures adequate remunerative prices for 
them. 

Such a facility ultimately leads to increased agrarian economy and helps the development 
of the region, creating multiple opportunities in wage and self-employment. 
2.3 Affordable and easy access to high schools and higher secondary schools is the need of 
the hour in the present technological improvements in all sectors. Education leads to multiple 
opportunities. Improved access to education centers helps in better school attendance and higher 
level of education. 
2.4 Providing affordable and easily accessible health facilities is prime focus of the 
government for which road connectivity plays an important role. All weather roads have shown a 
very positive correlation to improve in health indicators. 
2.5 The program will focus on upgradation of existing Through Routes and Major Rural 
Links based on priority giving importance critical facilities like the rural markets and education 
& health facilities. However. New construction may be allowed only as a part of upgradation 
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project to connect Gramin Agricultural Markets (GrAMs) / ware houses, Government hospitals 
and Educational Institutions, in case they are not connected already with a metalled road or 
require strengthening and widening of existing roads. 
2.6 The process of identifying and prioritization of the Through Routes and the Major Rural 
Links under this programme is detailed in subsequent paras. 

• The target date of completion of PMGSY-III programme is March 2025.  
• GIS based DRRP and Planning for higher Utility. 
• Existing PMGSY/ODR/VR Roads before completion of its design life of 10 years 

are not eligible.   
• Higher category roads MDR, SH and NH are not permissible. 

New construction only as a part of upgrading project to connect GrAMs, warehouses, 
Government hospitals and Educational Institutions, in case they are not connected already with 
All Weather Road (AWR) or require strengthening/widening of existing roads. 
Notes:  

• Rurban Growth Cluster refer to the National Rurban Mission (NRuM) and details of 
approved panchayats constituting Rurban clusters may be downloaded from 
http://rurban.gov.in/. 

• Mandis which have been notified by the concerned authorities will be considered.  
3. The Consultant:  
3.1  The services of the Consultant may be provided by a consulting firm (‘Consultant’) with 
adequate experience in the field. The Consultant will provide staffing as indicated. The 
Consultants should adhere to the staffing indicated however the final inputs may be fine-tuned at 
the time of negotiations to suit the actual work and implementation schedule.  
3.2  The Consultant will be engaged by the BRRDA. The CVs of key personnel shall be 
included in the technical proposal in the RFQ along with documentary proof of qualification and 
experience, their written consent and availability. The Consultant will be required to give the 
CVs of all the Key Personnel. 
4. Technical Scope of Activities 
4.1 The Consultant would be required to establish one main office for all monitoring and co-
ordination purposes at Patna and one in respective Blocks for which work has been allotted. 
BRRDA, RWD, Govt. of Bihar, invites RFQ for the empanelment in the department for GIS 
based updating of District Rural Road Plan (DRRP)/ Block Rural Road Plan (BRRP) under 
PMGSY-III with the help of android supported Geo PMGSY App. It will remain valid for 03 
months initially and can be extended on the basis of performance and requirement.  
 5. The responsibility of Consultant will include: 

• Up dation of Block Level Rural Plan (BLRP) and DRRP of PMGSY-II. Existing 
code in DRRP of PMGSY-II should not be changed.  

• Population as per Census 2011 
• Geo-tagging of Infrastructure facilities (Agricultural Market, Education, Medical 

and Transport infrastructure etc. as described in PMGSY-III Guidelines) 
• Uploading of Road Inventory on GIS and Online Management, Monitoring and 

Accounting System (OMMAS) for Quality Check (QC) by National Rural 
Infrastructure Development Authority, New Delhi (NRIDA) 

• Trace mapping through Geographic Information System (GIS) 
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• Identification of T-routes, MRLs and Link routes 
• Continuity of Through Routes across the block/ district boundaries to be ensured. 
• Roads to be categorized on the basis of Utility Value (Annexure 1 of PMGSY-III 

Guideline) 
• Indirectly benefitted habitations by candidate road through connecting link road of 

maximum 3 Km in plain areas and 5 Km in hill areas are permitted (Path distance). 
• The candidate roads shall be preferably of length not less than 5 kms.  
• When two or more candidate roads are having the same utility values, the road 

serving more population should be given priority.   
• Selected Candidate roads length should be five times the length of roads to be 

proposed from each Block/District. 
• Entering of PCI data on OMMAS   
• No road is permitted in the Candidate roads/CUCPL unless it forms part of the 

approved DRRP 
• Approval of updated DRRP, BLRP by Intermediate Panchayat, the district 

panchayat and SLSC as like PMGSY-I and PMGSY-II. 
• Finalize the draft DRRP and uploading on OMMAS 
• BLRP Map can be downloaded from GIS. 

6 Planning for Rural Roads for PMGSY-III 
6.1 Updation of DRRP: Under PMGSY-III, District Rural Roads Plan is the basis for 

selection of roads. The existing DRRP prepared for PMGSY-I and PMGSY-II could be 
revised and updated incorporating new construction and improvements of the surface 
type and condition of projects on the basis of addition/upgradation of roads under various 
schemes of the Central and State Governments. Such updating of DRRP, may be carried 
out every alternate year, incorporating the surface condition of all roads and any new 
alignments developed under various schemes of the Central and State Governments.  

6.2 The DRRP would first be prepared at the Block level taking into consideration the 
Census data of 2011 and in accordance with the directions contained in the Operations 
Manual of PMGSY-I (Refer Para 3.1). In short, the existing road network would be 
drawn up, and the identified candidate road Plan. Efforts should be made to have 
continuity of Through Routes across the block/district boundaries. 

6.3 The Draft DRRP, including the existing road network, identified Through Routes/Major 
Rural Links and initial candidate roads will be uploaded on OMMAS and linked with the 
GIS platform. This is a mandatory requirement under PMGSY-III, as the finalization of 
DRRP, selection of candidate roads and clearance of proposals will be based on 
verification of alignments using GIS Notably, uniform meta-data standards and colour 
coding systems and legends would be adopted for the rural road network applicable to all 
States/UTs. While developing DRRP on GIS platform (Geospatial Rural Road 
Information System) as an add-on layer to the GIS, an inventory of local and marginal 
materials for road works would also be created to encourage use of such materials to 
facilitate cost-effective construction. On completion of this, the State shall request 
NRIDA to initiate vetting and provide feedback. 

6.4 After incorporating the feedback provided by NRIDA, the State shall place the DRRP 
(including all Block Level Rural Roads Plans i.e. BRRPs) before the Intermediate 
Panchayat for consideration and approval. It would be simultaneously sent, along with 
the list of all candidate Through Routes/Major Rural Links to the Members of Parliament 
(MPs), for their comments, if any. After approval by the Intermediate Panchayat, the 
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Plans would be placed before the District Panchayat for its approval. It will be incumbent 
on the District Panchayat to ensure that the suggestions given by the Members of 
parliament are given full consideration within the framework of these Guidelines. Once 
approved by the District Panchayat, a copy of the DRRP would be sent to the State Level 
Standing Committee (SLSC) and after its approval to the Bihar Rural Roads 
Development Agency (BRRDA) as well as the National Rural Infrastructure 
Development Agency (NRIDA). The State shall finalize the draft DRRP uploaded on 
OMMAS website. No road work shall be included in the CUCPL unless it forms part of 
the approved DRRP. The same should also be uploaded on OMMAS website. No road 
work shall be included in the final Candidate Road List as well as CUCPL unless it forms 
part of the approved DRRP and the Candidate Road List will be allowed to be uploaded 
after DRRP has been finalized and approved on OMMAS website. 

6.5 Procedure for Selection of Roads under PMGSY-III 
6.5.1 The roads selected under PMGSY-III are expected to be mainly Through Routes. Roads 

catering to large populations by connecting habitations over a large area and which act as 
collectors of traffic from smaller roads, would be treated as Through Routes. All Through 
Routes/Major Rural Links in a Block will be identified and numbered during the 
preparation of the road inventory with the help of Trace Maps. The State may calculate 
the Utility Value of all these identified through routes for selection in Candidate Roads if 
they meet the objectives of PMGSY-III.   

6.5.2 “Trace Mapping”: For the purpose of Planning and optimal selection of candidate routes 
or identification of Major Rural Links/Through Routes, the State/PIU would trace the 
route from each habitation in a Block to the nearest mandi/health/education facilities on a 
map to identify routes which are common to maximum habitations in their approach to 
their respective nearest facilities. Such routes may be identified by the State as Through 
routes/Major Rural Links to be included in Candidate Roads. These “Trace Maps” should 
be prepared preferably through GIS, otherwise manually. NRIDA may issue guidelines 
and conduct trainings in this regard and provide technical support for the exercise. 

6.5.3 The habitations with different facilities are notably only points. As such their scores are 
point wise scores. However, since a road is a line to be traced joining such points, it is 
imperative to arrive at a line score. The line score would be computed as the cumulative 
score of the habitations connected directly or indirectly by the candidate road. Indirectly 
benefitted habitations within 3 km distance in plain areas and 5 km distance in hill areas 
from the proposed candidate road will only be considered for calculation of line score. 
The Utility Value (UV) of unit road length needs be computed by arriving at the 
cumulative line score of the road divided by its proposed length for upgradation. Thus the 
utility value is the line score per unit length. The candidate roads are to be selected by 
trace mapping.  

6.5.4 The candidate roads would be arranged in descending order based on the utility values to 
arrive at the priority list for the district considered (Refer Annexure-1 of PMGSY-III 
Guideline). When two or more candidate roads are found to have the same utility values, 
the road serving more population should be given preference. It would be necessary to 
also keep track of inter block or inter district roads having potential and such roads would 
also become candidate roads. It is likely that both segments will have high utility and it is 
preferable if the entire length is included in one go. 
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6.5.5 It is essential that if a Through route is being upgraded, the higher category road that it 
leads on to, say a Major District Road (MDR), should have specifications and geometric 
standards not lower than that in the upgradation design. The State Government would 
therefore need to include a project component funded out of its own budget for this 
purpose, if necessary, as an adjunct to the programme. 

6.5.6 Since some of the roads proposed under PMGSY-III may have higher traffic density, 
third party traffic survey would be required through a NIT/engineering institute selected 
by State through a transparent procedure will be required. Pavement Condition Survey 
should be done periodically by the State Government. 

7. Staffing and Other Inputs:  
7.1 The Consulting firm will be expected to provide the following personnel for the 

indicated duration. The given durations are indicative and subject to variation by the 
executed agreement between the Consultant and BRRDA.  

Consultants Team Composition and Staffing Schedule 
Sl. 
No. 

Particulars and Nos. Estimated 
Working Month 

1. Team Leader (1) 03 
2. GIS and Remote Sensing Specialist  (01 per 20 Block) 03 

3. Field Engineer (01 per 05 Block) 03 

4. Database Specialist (01 per 10 Block) 03 

5. Public Relation Personnel (01 per 10 Block) 03 

7.2  Basic Qualification of the Team: 
Sl. 
No. 

Key Staff Qualification and Experience Overall Responsibility 
Appendix A 
 

1. Team 

Leader  

1. M.Tech. / B.Tech. in Civil Engg 

/Remote Sensing. 

2. He/She should have at least 03 years’ 

experience in application of Remote 

Sensing and GIS in Transportation/ Road 

Network planning and monitoring/ DPR 

preparation/ road surveying. 

The Team Leader shall be 

responsible for the overall 

performance and administration 

of the Consultant’s Team. Timely 

submission of district wise 

DRRP/BRRP and Digitization of 

Data on GIS Platform.   

2. GIS and 

Remote 

Sensing 

Specialist  

1. B.Tech. in Civil Engg/ Geoinformatics 

Engg.  

2. 03 years experience in GIS and Remote 

Sensing (RS) application in 

Transportation/ Road Network planning 

and monitoring. 

Procurement of Satellite Image, 

processing of data and 

Preparation of Digitized GIS 

Map. 



8 
 

3. Field 

Engineer  
1. Diploma in Civil Engineering, computer 

proficiency having knowledge of 

Surveying with total station/GPS. 

2. He/She should have at least 03 years 

experience in application of Surveying 

with total station/GPS in Transportation. 

Verifying the actual site condition 

and reporting the same to GIS and 

remote sensing expert for various 

task. 

4. Database 

Specialist  

Diploma in IT/Computer 

Science/DCA/BCA/MCA will be 

preferred.  

Feed Data and process data as 

desired by remote sensing and 

GIS expert 

5. Public 

Relation 

Personnel 

     Intermediate with Diploma in     

    computer application 

Data collection from the source 

and its approval from district / 

block / Panchayat level.    

8.  Evaluation Criteria of Technical Proposal  
 
The technical proposal will consist document with following contents. Numbers of points to be 
given under each of the evaluation criteria are:  
 (i)  Approach and methodology   300  
  (a) Understanding of Objectives    30  
  (b) Appropriateness of the Methodology & Work Program           150  
  (c) Innovativeness    30  
  (d) Personnel Schedule    50  
  (e) Proposal Presentation   20 
  (f) Suitability of Skill transfer (training)    20 
 
(ii)  Personnel (Area of Expertise)    700** 
  Key Experts*  
  (a) Team Leader    200  
  (b) GIS and Remote Sensing Expert   200 
  (c) Field Engineer   100 
  (d) Data Base Specialist   100 
       (e) Public Relation Personnel   100 
                            Total Points    1000 Points 
 
Note: (i) * number of Experts may actually vary depending on numbers of blocks opted for. 
 (ii) ** Breakup of marking will depend on (i) above. 
The number of points to be given for qualifications and competence of the key professional staff 
for the assignment are:  
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  Percentage  
 (i)  General qualifications                                                                 20%  
 (ii)  Experience in similar projects (GIS based)                                        40%  
 (iii)  Total experience                                                                             15%  
 (iv)  Full Time Permanent Staff                                                                 15%  
 (iv)   Experience in implementation of Full Time Permanent Staff                 10% 
Total Percent                        100  

 
The minimum technical score required to pass is: 750 Points. 
9. Terms of reference for DRRP consultant  
9.1 Implementation of Public Welfare scheme at district / block / Panchayat level     Data 
collection. Data collection from the source and its approval. Consultant will be responsible for 
deployment/withdrawal of staff/additional staff for efficient and complete supervision of works. 
However, the total staff inputs should not exceed the man-month included in the contract. The 
CV’s of key personnel shall be included in the RFQ as well as in the Technical Proposal (in the 
specified format) along with documentary proof of qualification and experience, their written 
consent and availability.   
9.2 Facilities: The Consultant will have to make his own arrangements for office, utilities, 
accommodation and transport and should include cost of all these elements in his Financial 
Offer. 
9.3 Reports: The Consultant will submit the following reports at the time and in the number 
of copies (also soft copies) indicated for each: some of the reports would be in questionnaire 
form so that all required aspects are covered. 
            Progress Report: Monthly reports to be submitted by the tenth day of the following 
month, quarterly report to be submitted by the 15th day of the following quarter.  
            Project Completion Report: To be submitted upon completion of the services, this should 
include the Annual Report of the activities carried out along with comments of the Employer.  
9.4       Performance Security: The Consultant shall be required to submit acceptable Bank 
Guarantee within the state for an amount equal to 5% of the accepted consultancy cost towards 
Performance Security. The validity of the Bank Grantee(s) shall cover entire duration of the 
consultancy period plus 12 months. The format of the Bank Guarantee(s) shall be got approved 
from the Employer (or as given in appendix II). The Bank Guarantee(s) shall be released after 
satisfactory completion of the assignment and submission of final bill of the civil contractors. If 
performance of the Consultant is not found satisfactory this security will be liable to be forfeited. 
In addition, the Consultant shall be liable for action under other clauses of the Contract.  
9.5  Penalties: In case consultant fails to render satisfactory services (to be determined by the 
Employer based inter-alia on PIU report) with regard to any portion of the Activities comprising 
the Consultancy or in providing timely Reports with regard thereto, the Consultant shall be liable 
to pay penalty @0.5% (One half percent) per calendar day subject to maximum of 10% (ten 
percent) of the contract sum calculated pro-rata for the Activity. However, if provision of 
services is delayed due to the PIU, suitable extension of time for completion of services shall be 
granted upon receipt of express request containing full justification. 



10 
 

9.6  The Employer may conduct independent quality monitoring and checking of works. If 
such checks disclose that works certified by the Consultant do not meet the specified standards, 
the BRRDA will not pay the Consultant fees for the defective works calculated pro-rata for the 
Activity. In addition, the consultant will incur a penalty equal to 100 % of such amount. 
Consultant will be responsible to get the defects rectified.  
9.7  If the service of the specified personnel are not made available at proper time or 
performance of a team member provided by Consultant is not found acceptable by the PIU, the 
Consultant shall, under a written instruction citing reasons to remove from the Employer, shall 
immediately replace that person with a person of equal or better qualification and experience. If 
the Consultant fails to quickly deploy/replace a team member as instructed by the Employer, the 
Employer may make temporary arrangement. The Employer will pay the temporary 
deployment/replacement with commensurate reduction in the person month scope of the 
Consultant contract. The Consultant shall also incur a penalty equal to 50% of the cost to the 
Employer of the temporary deployment/ replacement until the Consultant provides a suitable 
replacement/ team member.  
          This will however be a temporary arrangement. If Consultant fails to deploy the requisite 
personnel or replace any member as instructed, the Consultant shall be liable for termination or 
black listing in accordance to the executed agreement. 
9.8 The least per km rate including all taxes quoted by the technically qualified 
firms/agencies will be adopted for empanelment. 

 9.9  Payment Schedule:  
 

  
Sl. No. 

Payment shall be made on the basis of following 
Milestones proposed taking consideration as per     
clause-5 and 6 

Percentage of 
payment to be 
released 

(a) Mobilization against Bank Guarantee . 5% 
(b) Inception Report. 5% 
(c) Geo-tagging of Infrastructure facilities (Agricultural 

Market, Education, Medical and Transport 
infrastructure etc. as per described in PMGSY-III 
Guidelines) compatible with OMMAS.    

10% 

(d) Uploading of Road Inventory on GIS and OMMAS 
Quality check by NRIDA. 

10% 

(e) Trace mapping through GIS. 10% 
(f) Identification of Candidate roads i.e T-routes & 

MRLs (based on Road score and Utility Value from 
trace map ranking). Entry and Scrutinization on 
OMMAS. 

10% 

(g) Vetting from Panchayat, Zila Parishad, MLA/MP, 
Vetting from SLSC and Submission of approved 
DRRP from competent authority. 

10% 

(h) DPR Preparation for eligible candidate roads from 
the digitized Data on OMMAS and Sanction of 
Project by competent authority.  

40% 



11 
 

 
 
 
10. TECHNICAL PROPOSAL STANDARD FORMS  

CONTENTS  
FORM  TITLE 

 Annexure I  : Format of Covering Letter  
Form TECH-1  : Major works during last three years  
Form TECH-2  : Approach paper on Methodology and Comments on ToR.  
Form TECH-3  : Composition of Team Personnel and Task Assignment.  
Form TECH-4  : Staffing Schedule  
Form TECH-5  : Curriculum Vitae (CV) format to be submitted with the Proposal.  
Form TECH-6  : Summary of information on proposed experts  

Annexure I 
  

FORMAT OF COVER LETTER TO TECHNICAL PROPOSAL 
(to be submitted in Consultant’s letterhead) 

TO:           [Location, Date] 
 [Name & Address of the Employer]  
 
Sir,  
 
Subject:    
Project I.D. No.  
…………………………………………  
………………………………………… 

Regarding Technical Proposal 
1.  I/We [Insert a list with full name and address of each joint venture partner or sub-

Consultant]1…………………… the undersigned (in case of JV all members need to sign), 
offer to provide the consulting services of the above Project I.D. No. RFQ DRRP in 
accordance with your request for proposal dated [________]. I/We am/are hereby 
submitting my/our proposal, which includes this technical proposal, and a financial 
proposal sealed under separate envelopes. The bid guarantee for Rs. [_________] furnished 
in the form of a bank guarantee from the [Name of the bank, branch] is also enclosed. The 
bid guarantee is valid up to [Date]. 

2. Attached is the following documentation1: [letter(s) of association or Joint Venture 
Agreement and Joint Venture power of attorney for lead or managing Partner] 

 3.  I/We submit my/our offer for …………… District/s of Bihar in order of priority. 
 4.  If negotiations are held during the period of validity of the proposal, i.e. before [Date], 

I/We undertake to negotiate on the basis of the proposed staff. My/Our proposal is binding 
upon me/us and subject to modifications resulting from contract negotiations. 

 5.  I/We understand that you are not bound to accept any proposal you receive.  
 Yours faithfully,  
 Signature………  
Encls:   Full Name……………………  
  Designation………………….  
  Address………………………  
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  ……………………………….  
 (Authorized Representative)  

FORM TECH-1 
MAJOR WORK DURING LAST THREE YEARS THAT BEST 

ILLUSTRATES QUALIFICATIONS 
Please provide information on each reference assignment for which your firm was legally contracted as 
a corporate entity or as one of the major companies within a consortium. 

 
Project Name:  
 

Field of Professional Service Provided by your 
firm:  

Project Location:  Professional Staff Provided by your Company: 
No. of Staff: 

Name of Client:  No. of Person-Months:  

Start Date (Month/Year):  Completion Date: 
(Month/Year) 

Approx. Value of Services: (Rs)  

Name of Associated Firm(s), if any:  No. of Person-Months of Professional  
Staff Provided by Associated Firm(s):  

Name of Senior Staff (Project Director/Coordinator, Team Leader) Involved and Functions Performed: 
  
Detailed Narrative Description of Project:  
 
Detailed Description of Actual Services Provided by your Company:  

 
Firm's Name and signature of Authorized Representative:  
 
 
 
 
 
 
 

 
Not to Exceed 20 pages including certificates. 

FORM TECH- 2 
  

APPROACH PAPER ON METHODOLOGY  
PROPOSED FOR PERFORMING THE ASSIGNMENT AND COMMENTS ON TOR 
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[Not to Exceed 20 pages including work program, comments on TOR] 
 

FORM TECH-3 
  

COMPOSITION OF THE TEAM PERSONNEL AND THE TASK, WHICH WOULD BE 
ASSIGNED TO EACH TEAM MEMBER 

  
PROJECT I.D. NO.                                                        
 
a. Technical/Managerial Staff  
………………………………………………………………………………………………………  
S. No.  Name  Position  Task assigned 
………………………………………………………………………………………………………  
1.  
 
2.  
 
3.  
 
4.  
………………………………………………………………………………………………………  
 
2. Support staff  
………………………………………………………………………………………………………
…………………  
S. No.  Name  Position  Task assigned 
………………………………………………………………………………………………………
…………………  
1.  
 
2.  
 
3.  
 
4.  
 

 
 
 
 
 
 
 
 
 
 
 



14 
 

 
 

FORM TECH-4 
STAFFING SCHEDULE 

 
PROJECT I.D. NO.                                                       
 

Name Firm Position Month Month Input 

Main Office                  

 Sub Total                 

Field Office                  

  
Sub Total 

               

  Total                
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FORM TECH-5  
CURRICULUM VITAE (CV) FORMAT TO BE SUBMITTED WITH PROPOSAL  

ONE FOR EACH EXPERT (ONLY ONE CANDIDATE SHOULD BE NOMINATED FOR 
EACH POSITION)  

 
PROJECT I.D. NO.               ROAD SECTOR PROJECT  

1. PROPOSED POSITION FOR THIS PROJECT  :  

2. NAME  :  

3. DATE OF BIRTH  :  

4. NATIONALITY  :  

5. PERSONAL ADDRESS  :  

 TELEPHONE NO.  :  

 FAX NO. :  

 E-MAIL ADDRESS :  

6. EDUCATION (The years in which various 
qualifications were obtained must be stated). 

:  

7. OTHER TRAINING :  

8. LANGUAGE & DEGREE OF PROFICIENCY 
(Indicate proficiency in speaking reading and 
writing of each language by excellent, good, 
fair or poor). 

:  

9. MEMBERSHIP IN PROFESSIONAL BODIES :  

10 ORGANISATIONS OF WORK EXPERIENCE :  

11 EMPLOYMENT RECORD  
 
From    To  
 
EMPLOYER  
 
POSITION HELD AND DESCRIPTION OF 
DUTIES 

: 
 
: 
 
: 
 
: 

Starting with present position, list in 
reversed order every employment held 
and state the start and end dates of each 
employment.)  
 
(Clearly distinguish your "employer" as 
an employee of the firm from a "Client" 
for whom you have worked as a 
consultant or an adviser.) 

12 DETAILED TASKS ASSIGNED  
(In this column, list tasks one by one and 
support each task by project experience in the 
right hand side column.)  

: WORK UNDERTAKEN THAT BEST 
ILLUSTRATES CAPABILITY TO 
HANDLE THE TASKS ASSIGNED.  
(In this column, list project name, 
location, year, position held, i.e., Team 
Leader, etc. and exact duties rendered 
and time spent on each project.) 

13 CERTIFICATION (Please follow exactly the 
following format. Omission will be seen as 
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noncompliance) 
I, the undersigned, certify that to the best of my knowledge and belief, this Biodata 

correctly describes my qualifications, my experience, and myself. I understand that any willful 
misstatement described herein may lead to my disqualification or dismissal, if engaged.   

 
I have been employed by [name of the firm] continuously for the last (12) months as 

regular full time staff (indicate yes or no in the following boxes):  
 
 
 

NO 

 
 

SIGNATURE:  DATE OF SIGNING:    

 Day  Month  Year 

 
 
 
 
 
 

[Maximum of 05 pages] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

YES 
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FORM TECH- 6 

 SUMMARY OF INFORMATION ON PROPOSED EXPERTS 
 
PROJECT I.D. NO.                 ROAD SECTOR PROJECT 

 

Family 
Name 
First 
Name 

Proposed 
Position 

for 
The 

Project 

Firm 
(Acronym) 

Employment 
Status with 
Firm (full 

time 
Regular staff 

or other) 

Education/
Degree 
(Year 

/Institution) 

No. of 
years 

Of 
relevant 
Project 

Experienc
e 

Ex-
Govt 
Staff 

(Yes/No
) 

CV 
Signature 

(By 
Expert/ 

By Other) 

Example:         
R. Ramesh  Resident 

Engineer 
ABC OS B.Tech/BE 

Engineering 
(1975/Unive
rsity ofXYZ) 

20 yrs.  
o 

By Expert 

        
        
        
        
        
        
        
        

 
 

Abbreviations: 
FT – Regular Full Time 
OS – Other Sources 
IP – Independent Expert 

 
 
 
 
 
 
 
 
 

11.  GENERAL CONDITIONS OF RFQ (GC) 
 

11.1  Definitions:  
 
Unless the context otherwise requires, the following term whenever used in this RFQ have 
following meanings:  
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a)  “Applicable Law” means the laws and any other instruments having the force of law in 

the India and the State of BIHAR as they may be issued and in force from time to time;  
b)  “Agency” means the State nodal Agency implementing the PMGSY-III. The Agency 

shall be the Employer who may delegate any or all functions to a person or body 
nominated by him for specified functions.  

c)  “Agreement” means the Agreement signed by the Parties, together with all 
documents/Appendices attached hereto and includes all modifications made in term of 
the Provisions.  

d)  “Authorized Representatives” is the person named to execute the agreement and 
administer the contract.  

e)  “Bank” means any Scheduled or Institutional bank so designated by the BRRDA for their 
banking transactions relating to agreement.  

f)  “Consultant” means and includes sub-consultant and their Personnel engaged for carrying 
out of services under agreement;  

g)  “Additional Chief Executive Officer” means an Officer designated as Secretary of the 
BRRDA.  

h)  “Effective Date” means the date on which Agreement comes into force and effect 
pursuant to Clause 13 hereof;  

i)  [“Executive Engineer”] means concerned Project Implementation Unit of Division .  
j)  “Personnel” means persons hired by the Consultants or by any sub-consultant as 

employees and assigned to the performance of the Services or any part thereof;  
k)  “Key personnel” means the personnel referred hereof;  
l)  “Party” means the agency or the Consultants, as the case may be, and Parties means both 

of them;  
m)  “Project” means supervision and quality control work of Project packages described 

under Pradhan Mantri Gram Sadak Yojana-III (PMGSY-III);  
n)  “Services” means the work to be performed by the Consultants pursuant to this RFQ for 

the purposes of the project as per the Term of Reference (TOR) hereof;  
o)  “Starting Date” means the date referred hereof;  
11.2  Relation between the Parties:  

Nothing contained herein shall be construed as establishing a relation of master and 
servant or of agent and principal as between the Agency and the Consultants. The 
Consultants, subject to this RFQ, have complete charge of Personnel and shall be fully 
responsible for the Services performed by them hereunder.  

11.3.  Law Governing the RFQ:  
This RFQ, it’s meaning and interpretation, and the Applicable Law shall govern the 
relations between the Parties.  

 
 
11.4.  Language & Headings:  

This RFQ has been executed in English, which shall be the binding and controlling 
language for all matters relating to the meaning or interpretation of the agreement. The 
Headings shall not limit, alter or affect the meaning of this RFQ.  

11.5     Notices:  
            Any notice, request or consent required or permitted to be given or made pursuant to this 

RFQ shall be in writing. Any such notice, request or consent shall be deemed to have 
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been given or made when delivered in person to an authorized representative of the Party 
to whom the communication is addressed, or when sent by registered mail, speed post, 
telegram or facsimile to such Party at the addresses specified hereunder: -  

 
Employer:  Consultants: ----------------------------------------- 
ACEO-cum-Secretary,BRRDA  Attention: --------------------------------------------- 
3rd Floor,Bhumi Vikash Bhawan,Budh Marg  Phone: ------------------------------------------------- 
Patna-800001 E-mail: ------------------------------  
E-Marg:pmgsyrwdbihar@gmail.com Fax: ------------------------------  
 
[Note: Fill in the blanks]  
11.6  Notice will be deemed to be effective as follows:  

The notice shall be deemed to be effective in the manner and at time as specified as 
follows:  
(a)  In the case of personal delivery, speed post or registered mail, on delivery;  
(b)  In the case of telegrams and facsimiles, 24 hours following confirmed transmission.  

11.7  Location:  
The services shall be performed at such locations as are specified.  

11.8  Authorized Representatives:  
Any action required or permitted to be taken, and any document required or permitted to 
be executed under this RFQ by the Agency or the Consultants may be taken or executed 
by the officials as under:  

 
Employer:  Consultants: ----------------------------------------- 
ACEO-cum-Secretary,BRRDA  Attention: --------------------------------------------- 
3rd Floor,Bhumi Vikash Bhawan,Budh Marg  Phone: ------------------------------------------------- 
Patna-800001 E-mail: ------------------------------  
E-Marg:pmgsyrwdbihar@gmail.com Fax: ------------------------------  

.  
11.9  Taxes and Duties:  

The Consultants and the personnel shall pay the taxes, duties, fees, levies and other 
impositions levied under the existing, amended or enacted laws during life of the 
executed agreement and the Client shall perform such duties in regard to the deduction of 
such tax as may be lawfully imposed.  

 
12. SPECIAL CONDITIONS OF RFQ (SC) 
 
Number of 
Clause 

Number of Amendments of, and Supplements to, Clauses in the GC 
General Conditions of the executed agreement. 

  
12.1 The executed agreement shall come into force and effect on date order 

to commence services is issued by Agency. 
12.2 The time period shall be 07 days unless any other time period parties 

may agree in writing. 
12.3 The time period shall be 07 days unless any other time period parties 

may agree in writing. 
12.4 The time period shall be 03 months unless any other time period parties 
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may agree in writing. 
12.5 The other actions are: 

Taking any action under a civil works agreement designating the 
Consultants as " Engineer", for which action, pursuant to such civil 
works agreement, the written approval of the Client (Agency) as "Client 
" is required". 

12.6 The Consultant shall not use these documents for purposes unrelated to 
execute agreement without the prior written approval of the Agency. 

12.7 The person designated as Team Leader/Resident Engineer in TOR shall 
serve in that capacity, as specified. 

13.  COMMENCEMENTS, COMPLETION, MODIFICATION AND TERMINATION 
OF AGREEMENT  

 
13.1  Effectiveness of Agreement  

Agreement shall come into force and become effective on the date (the “Effective Date”) 
of the Client’s notice to the Consultants instructing them to begin carrying out of the 
services. The notice shall confirm that the effectiveness conditions, if any, listed in 
Special Conditions (SC) of agreement have been met.  

13.2  Termination of Agreement for Failure to Become Effective:  
If  Agreement has not become effective within such time period after the agreement 
signed by the Parties as shall be specified in the SC of RFQ, either party may, by not less 
than 15 days written notice to the other Party, declare Agreement to be null and void, and 
in the event of such a declaration by either party, neither Party shall have any claim 
against the other party with respect hereto.  

13.3  Commencement of Services:  
The Consultants shall begin carrying out the Services at the end of such period after the 
effective date as specified in the SC of .  

 
13.4  Expiration of Agreement:  

Unless terminated earlier pursuant to RFQ hereof, the Agreement shall expire when 
services have been completed and all payments have been made at the end of such time 
period after the ‘Effective date’ as shall be specified in the SC or the executed agreement.  

13.5  Liability of Parties:  
This RFQ contains all covenants, stipulations and provisions agreed by the parties. No 
agent or representative of either Party has authority to make, and the Parties shall not 
bound by or be liable for, any statement, representation, promise or the executed 
agreement not set forth herein.  

13.6  Modification:  
Modifications of the terms and conditions of agreement, including any modification of 
the scope of the services, may only be made by written agreement between the parties. 
Pursuant to agreement hereof, however, each Party shall give due consideration to any 
proposals for modification made by the other Party.  

13.7     Force Majeure  
 Definition:  

(a)  For the purposes of agreement, “Force Majeure” means an event which is beyond 
the reasonable control of a Party, and which makes a Party’s performance of its 
obligations hereunder impossible or so impractical as reasonably to be considered 
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impossible in the circumstances, and includes, war, riot. civil disorder, earthquake, 
fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts 
or other industrial action which are not within the power of the Party invoking 
Force Majeure to prevent, confiscation or any other action by Government agencies.  

(b)  Force Majeure shall not include any event, which is caused by the negligence or 
intentional action of a Party or  agent or employees;  

(c)  Force Majeure shall not include any event, which a diligent Party could reasonably 
have been expected to:  
(i)  Take into account at the time of the conclusion of  Agreement and/or;  
(ii)  Avoid or overcome in the carrying out of its obligations hereunder.  

(d)  Force Majeure shall not include insufficiency of funds or failure to make any 
payment required hereunder.  

 
 
13.8  No Breach of Agreement:  

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to 
be a breach of or default under, this agreement insofar as such inability arises from an 
event of Force Majeure, provided that the Party affected by such an event has taken all 
reasonable precautions, due and reasonable alternative measures, all with the objective of 
carrying out the terms and conditions of this agreement.  
a)  A Party affected by an event of Force Majeure shall take all reasonable measures to 

remove such Party’s inability to fulfill its obligations hereunder with a minimum of 
delay.  

b)  A Party affected by an event of Force Majeure shall notify the other Party of such 
event as soon as possible, and in any event not later than fourteen (14) days 
following the occurrence of such event, providing evidence of the nature and cause 
of such event, and shall similarly give notice of the restoration of normal conditions 
as soon as possible.  

c)  The Parties shall take all reasonable measures to minimize the consequences of any 
event of Force Majeure.  

13.9  Consultation:  
Not later than thirty (30) days after the Consultants, as the result of an event of Force 
Majeure, have become unable to perform a material portion of the Services, the Parties 
shall consult with each other with a view to agreeing on appropriate measures to be taken 
in the circumstances.  

13.10  Extension of Time:  
Any period within which a Party shall, pursuant to Agreement, complete any action or 
task, shall be extended for a period equal to the time during which such party was unable 
to perform such action as a result of Force Majeure.  

13.11  Payments: During the period of their inability to perform the Services as a result of an 
event of Force Majeure, the Consultants shall be entitled to be reimbursed for additional 
costs reasonably and necessarily incurred by them during such period for the purposes of 
services and in reactivating the Services after the end of such period.  

13.12  Suspension:  
The Agency, by written notice of suspension to the Consultants, may suspend all 
payments to the Consultants hereunder, if the Consultants fail to perform any of their 
obligations under Agreement, including the carrying out of the Services provided that 
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such notice of suspension (i) shall specify the nature of the failure and (ii) shall request 
the Consultants to remedy such failure within a period not exceeding fifteen (15) days 
after receipt by the Consultants of such notice of suspension.  
The Agency, for any reasons beyond his reasonable control, may ask the consultant to 
suspend whole or part of the work/services for such time till the reasons are removed or 
settled. The extra time period of such duration shall be granted as time extension on the 
original terms and conditions.  

14 Termination  
14.1  By the Agency:  

The Agency, may by not less than fifteen (15) days written notice of termination to the 
Consultant, such notice to be given after the occurrence of any of the events specified in 
paragraphs (a) to (g) of this Clause, terminate the executed Agreement:  
a)  If the Consultants fail to remedy the failure in the performance of their obligations 

hereunder, as specified in a notice of suspension pursuant to agreement 
hereinabove, within fifteen (15) days of receipt of such notice of suspension or 
within such further period as the Agency may have subsequently approved in 
writing;  

b)  If the Consultants (or if the Consultants consists of more than one entity, (of any of 
their members) become insolvent or bankrupt or enter into any agreements with 
their creditors for relief of debt or take advantage of any law for the benefit of 
debtors or go into liquidation or receivership whether compulsory or voluntary;  

c)  If the Consultants fail to comply with any final decision reached as a result of 
arbitration proceedings pursuant to agreement hereof;  

d)  If the Consultants submit to the Agency a statement which has a material effect on 
the rights, obligations or interests of the Agency and which the Consultants know to 
be false;  

e)  If as the result of Force Majeure, the Consultants are unable to perform a material 
portion of the Services for a period of not less than sixty (60) days;  

f)  If the Agency, in its sole discretion and for any reason whatsoever, decides to 
terminate the executed Agreement;  

g)  If the Consultant, in the judgment of the Agency, was engaged in any activity 
falling under Conflict of Interests category as defined hereof.  

14.2  By the Consultants:  
The Consultants may, by not less than thirty (30) days written notice to the Agency such 
notice to be given after the occurrence of any of the events specified in paragraphs (a) to 
(d) of this Clause, terminate this agreement:  
(a)  If the Agency fails to pay any money due to Consultants pursuant to the executed 

Agreement and not subject to dispute pursuant to the executed Agreement hereof 
within forty-five (45) days after receiving written notice from the Consultants that 
such payment is overdue;  

(b)  If the Agency is in material breach of its obligations pursuant to the executed 
Agreement and has not remedied the same within forty-five (45) days (or such 
longer period as the Consultants may have subsequently approved in writing) 
following the receipt by the Agency of the Consultant’s notice specifying such 
breach;  

(c)  If as the result of Force Majeure, the Consultants are unable to perform a material 
potion of the services for a period of not less than sixty (60) days; or  
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(d)  If the Agency fails to comply with any final decision reached as a result of 
arbitration pursuant to this RFQ hereof.  

14.3  Cessation of Rights and Obligations:  
Upon termination of the executed agreement pursuant hereof, or upon expiration of the 
executed agreement pursuant to the executed agreement hereof, all rights and obligations 
of the Parties hereunder shall cease, except:  
(a)  Such rights and obligations as may have accrued on the date of termination or 

expiration;  
(b)  The obligation of confidentiality set forth in the executed agreement hereof;  
(c)  The Consultant's obligation to permit inspection, copying and auditing of their 

accounts and record set forth in the executed agreement hereof;  
(d)  The Consultant’s obligations regarding default in performance of the services in 

accordance of the provisions of the executed agreement and for any loss suffered by 
the Agency, whereof, as a result of such default; and  

(e)  Any right, which a party may have under the Applicable Law.  
14.4  Cessation of Services:  

Upon termination of the executed agreement by notice of either to the other pursuant to 
Clauses of the executed agreement hereof, the Consultants shall, immediately upon 
dispatch or receipt of such notice, take all necessary steps to bring the Services to a close 
in a prompt and orderly manner and shall make every reasonable effort to keep 
expenditures for this purpose to a minimum. With respect to documents prepared by the 
Consultants and equipment and materials furnished by the Agency, the Consultants shall 
proceed as provided, respectively, by Clauses of the executed agreement hereof.  

14.5  Payment upon Termination:  
Upon termination of the executed agreement pursuant to Clauses of the executed 
agreement hereof, the Client shall make the payment pursuant to the executed agreement 
hereof for services satisfactorily performed prior to the effective date of termination, 
subject to other conditions of this agreement, to the Consultants (after offsetting against 
these payments any amount that may be due from the Consultants to the Agency):  

15.  OBLIGATIONS OF THE CONSULTANTS  
15.1  General  
15.1.1  Standard of Performance:  

The Consultants shall perform the services and carry out their obligations hereunder with 
all due diligence, efficiency and economy, in accordance with generally accepted 
professional techniques and practices, and shall observe sound management practices, 
and employ appropriate advanced technology and safe and effective equipment, 
machinery, materials and methods. The Consultants shall always act, in respect of any 
matter relating to this Agreement or to the Services, as faithful advisers to the Agency, 
and shall at all times support and safeguard the Agency’s legitimate interests in any 
dealings with Sub-consultants or Third Parties in accordance to Clause-9.  

15.1.2  Law Governing Services:  
The Consultants shall perform the Services in accordance with the Applicable Law and 
shall take all practicable steps to ensure that any Sub-consultants, as well as any 
personnel of the Consultant and/or Sub-Consultants and agents, comply with the 
Applicable Law time being in force.  

15.2  Conflict of Interests  
15.2.1  Consultants not to benefit from Commissions, discounts etc.:  
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The remuneration of the Consultants pursuant to Clause 9 of this agreement hereof shall 
constitute the Consultant’s sole remuneration in connection with this agreement or the 
services and subject to RFQ hereof, the Consultants shall not accept for their own benefit 
any trade commission, discount or similar payment in connection with activities pursuant 
to this Agreement or to the Services or in the discharge of their obligations hereunder, 
and the Consultants shall use their best efforts to ensure that any of the Personnel and 
agents, or either of them, similarly shall not receive any such additional remuneration.  

15.2.2  Procurement Rules of Funding Agencies:  
If the Consultants, as part of the Services, have the responsibility of advising the Agency 
on the procurement of goods, works or services, the Consultants shall comply with any 
applicable procurement guidelines applicable in the state of BIHAR and shall at all times 
perform such responsibility in the best interest of the Agency. Any discounts or 
commissions obtained by the Consultants in the exercise of such procurement 
responsibility shall be for the account of the Agency.  

 
15.2.3  Consultants and Affiliates not to engage in certain activities:  

The Consultants agree that, during the term of this agreement and after its termination, 
the Consultants and any entity affiliated with the Consultants, as well as any Sub-
Consultant and any entity affiliated with such Sub-Consultant, shall be disqualified from 
providing goods, works or services (other than the services and any continuation thereof) 
for any Project resulting to the Services.  

15.2.4  Prohibition of Conflicting Activities:  
The Consultants shall not engage and shall cause their personnel as well as Sub-
Consultants and their Personnel not to engage, either directly or indirectly in any business 
or professional activities in the State of Bihar which would conflict, with the activities 
assigned to them under the executed agreement.  

15.3  Confidentiality:  
The Consultants and the personnel of either of them shall not, either during the term or 
within two (2) years after the expiration of the executed agreement, disclose any 
proprietary or confidential information relating to the project, the services, the executed 
agreement or the Agency’s business or operations without the prior written consent of the 
Agency.  

15.4  Limitations of the consultant’s liability towards Agency:  
(a)  Except in case of gross negligence or willful misconduct on the part of the 

Consultants or on the part of any person or firm acting on behalf of the Consultants 
in carrying out of the services, the Consultants, with respect to the damage caused 
by the Consultants to the Agency’s property, shall not be liable to Agency:  
(i)  For any indirect or consequential loss or damage, and  
(ii)  For any direct loss or damage that exceeds: (A) the total payments for services 

made and expected to be made to the Consultant hereunder; or (B) the 
proceeds Consultant may be entitled to receive from any insurance maintained 
by the Consultant to cover such a liability, whichever of (A) or (B) is higher.  

(b)  The limitation of liability shall not affect the Consultant’s liability, if any, for 
damage to third parties caused by the Consultants or person or firm acting on behalf 
of the Consultant in carrying out the services.  

15.5  Insurance to be taken out by the Consultants:  
The Consultants shall:  
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(i)  Take out and maintain, at their own cost but on terms and conditions approved by 
the Agency, insurance against the risks, and for the coverage’s, as specified below; 
and  

(ii)  At the Agency’s request, provide evidence to the Agency showing that such 
insurance has been taken out and maintained and that the current premiums 
therefore have been paid.  

(a)  Third party motor vehicle liability insurance as required under Motor Vehicles 
Act 1988 in respect of motor vehicles operated in India by the Consultants or 
their personnel or any sub Consultant or their personnel for the period of the 
Consultancy; and  

(b) Employer’s liability and worker’s compensation insurance in respect of the 
personnel of the Consultant and of any Sub Consultant, in accordance with 
relevant provisions of the applicable law, as well as, with respect to such 
personnel, any such life, health, accident, travel or other insurance as may be 
appropriate.  

 
15.6  Accounting, Inspection and Auditing:  

The Consultants shall:  
(i)  Keep accurate and systematic accounts and records in respect of the Services, 

hereunder, in accordance with accepted accounting principles and in such form and 
detail as will clearly identify all relevant time charges and cost, and the bases 
thereof; and  

(ii)  Permit the Agency or its designated representative periodically, and up-to one year 
from the expiration or termination of the executed agreement, to inspect the same 
and make copies thereof as well as to have them audited by auditors appointed by 
the Agency.  

15.7  Consultant’s Actions requiring Client’s prior Approval:  
The Consultants shall obtain the Agency’s prior approval in writing before taking any of 
the following actions:  
(a)  Appointing such members of the Personnel as are listed in TOR merely by title but 

not by name;  
(b)  Entering into a subcontract for the performance of any part of the Services. 
(c)  Any other action as may be specified in SC.  

15.8  Reporting Obligations:  
The Consultants shall submit to the Agency the reports and documents specified in TOR 
hereto, in the form, in the numbers and within the time period set forth in the said Para 
and also furnish specific data/information called for by the Agency as and when required.  

15.9  Documents Prepared by the Consultants to be the Property of the Client:  
All plans, drawings, specifications, designs, reports, other documents and software 
prepared by the Consultants for the Agency under the executed agreement shall become 
and remain the property of the Agency. The Consultants shall, not later than upon 
termination or expiration of the executed agreement, deliver all such documents etc. to 
the Agency, together with a detailed inventory thereof. The Consultants may retain a 
copy of such documents and software. Restrictions about the future use of these 
documents and software, if any, shall be specified in the SC.  

15.10  Equipment and Materials furnished by the Agency:  
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Equipment and materials made available to the Consultants by the Agency or purchased 
by the Consultants with funds provided by the Agency shall be the property of the 
Agency and shall be marked accordingly. Upon termination or expiration of the executed 
agreement, the Consultants shall make available to the Agency an inventory of such 
equipment and material and shall dispose of such equipment and materials in accordance 
with the Agency’s instruction. Equipment and materials, the Consultants, unless 
otherwise instructed by the Agency in writing, shall insure them at the expense of the 
Agency in an amount equal to their replacement value.  

16.  CONSULTANT’S PERSONNEL  
16.1  General:  

The Consultants shall employ and provide such qualified and experienced Personnel.  
16.2  Description of Personnel:  

(a)  The titles, agreed job descriptions, minimum qualifications and approximate period 
of engagement in carrying out of the Services of each of the Consultant’s Key 
Personnel are described in TOR.  

(b)  If additional work is required beyond the scope of the Services specified in TOR, 
the estimated periods of engagement of Key Personnel set forth in TOR, may be 
increased by agreement in writing between the Agency and the Consultants, 
provided that any such increase shall not, except as otherwise agreed, cause 
payments under the executed agreement to exceed the ceilings set forth in that 
agreement.  

16.3  Approval of Personnel:  
The Key Personnel listed by title as by name are hereby approved by the Agency. In 
respect of other personnel, which the Consultants propose to use in the carrying out of the 
Service, the Consultants shall submit to the Agency for review and approval of a copy of 
their biographical data. If the Agency does not object in writing (stating the reasons for 
the objection) within thirty (30) calendar days from the date of receipt of such 
biographical data, such Key Personnel shall be deemed to have been approved by the 
Agency.  

16.4  Removals and / or Replacement of Personnel:  
a)  Except as the Agency may otherwise agree, no changes shall be made in the Key 

Personnel. If for any reason beyond the reasonable control of the Consultants, it 
becomes necessary to replace any of the Personnel, the Consultants, shall forthwith 
provide as a replacement a person of equivalent or better qualifications acceptable 
to the Client, such replaced person shall be inducted only after approval by the 
Agency;  

b)  If the Agency (i) finds that any of the Personnel has committed serious misconduct 
or has been charged with having committed a criminal action, or (ii) has reasonable 
cause to be dissatisfied with the performance of any of the personnel, then the 
Consultants shall, at the Agency’s written request specifying the grounds therefore, 
forthwith provide as a replacement a person with qualifications and experience 
acceptable to the Agency.  

 
16.5  Team Leader:  

The Consultants shall ensure that at all times during the Consultants performance of the 
Services in State of BIHAR, a Team Leader in the district of [___________], acceptable 
to the Agency, shall take charge of the performance of such services.  
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17.  OBLIGATIONS OF THE CLIENT  
17.1  Assistance and Exemptions:  

The Agency will assist to consultant in grant of following from Government:  
(a)  Provide the Consultants, the Sub-Consultants and Personnel with work permits and 

such other documents as shall be necessary to enable the Consultants, Sub-
Consultants and Personnel to perform the Services;  

(b)  Assist the Consultants, sub-Consultants and the Personnel employed by them for 
the Services from any requirement to register or obtain any permit to practice their 
profession or to establish themselves either individually or as a corporate entity 
according to the Applicable Law;  

(c)  Grant to the Consultants, any sub-Consultants and the Personnel of either of them 
the privilege, pursuant to the Applicable Law, of bringing into State of BIHAR 
reasonable amount of currency for the purposes of the Services or use of the 
personnel and their dependents and of withdrawing any such amounts as may be 
earned therein by the Personnel in the execution of the Services.  

17.2  Access to Land:  
The Agency warrants that the Consultants shall have free of charge unimpeded access to 
all land in the State of BIHAR in respect of which access is required for the performance 
of the Services.  

 
17.3  Payment:  

In consideration of the Services performed by the Consultants under the executed 
agreement, the Agency shall make to the Consultants such payments and in such manner 
as is provided by GC.  

18.  PAYMENTS TO THE CONSULTANTS  
18.1  Cost Estimates; Ceiling Amount:  

(a)  The payment to the Consultant in consideration of the services rendered by him 
shall be made on the basis calculated as per rate agreed.  

 

18.2  Currency of Payment:  

All payments under the executed agreement shall be made in Indian Rupees.  

18.3 Penalties:  
In case consultant fails to render satisfactory services (to be determined by the 

Employer based inter-alia on PIU report) with regard to any portion of the Activities 
comprising the Consultancy or in providing timely Reports with regard thereto, the 
Consultant shall be liable to pay penalty @0.5% (One half percent) per calendar day 
subject to maximum of 10% (ten percent) of the contract sum calculated pro-rata for the 
Activity. However, if provision of services is delayed due to unavoidable circumstances, 
suitable extension of time for completion of services shall be granted upon receipt of 
express request containing full justification. 
 

18.4  Recovery:  
Any sum falling due or any loss caused due to the executed agreement shall be 
recoverable by the Agency from the Consultant as if it were arrears of land revenue.  
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19.  SETTLEMENT OF DISPUTES  

19.1.  Amicable Settlement: The Parties shall use their best efforts to settle amicably all 
disputes arising out of or in connection with the executed agreement or the interpretation 
thereof.  

19.2  Dispute Settlement  
Any dispute between the Parties as to matters arising pursuant to this RFQ, which cannot 
be settled amicably within thirty (30) days after receipt, by one Party of the other Party’s 
request for such amicable settlement may be submitted by either Party for settlement in 
accordance with the provisions specified hereof.  

19.3  If any dispute or difference of any kind whatsoever shall arise in connection with or out 
of this Contract and which is not amicably settled between Consultant and the Agency as 
per provisions of the RFQ the same shall be referred for settlement to the Adjudicator in 
the person of the Secretary (or the Head) of the Nodal Department of the State 
Government within 14 days of arising of such disputes. The Adjudicator shall give a 
decision in writing within 28 days of receipt of a notification of dispute. Performance 
under the Contract shall continue notwithstanding the reference to the Adjudicator.  

19.4  Any Party not satisfied with the decision of the Adjudicator shall be free to refer the case 
for arbitration under the provisions of The Arbitration and Reconciliation Act 1996 
within 30 days. If neither Party prefers the dispute to Arbitration within the above 30 
days, the Adjudicator’s decision will be final and binding.  

19.5  Except where the decision has become final, binding and conclusive in terms of sub 
Clause above, the disputes or difference shall be referred for Adjudication through 
arbitration by a sole Arbitrator appointed by the Secretary (or the head) of the Nodal 
Department of the State Government.  

19.6  It is the term of this contract that the Party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each such dispute along with notice for the 
appointment of Arbitrator and giving reference to the rejection by the Adjudicator.  

19.7  The cost and expenses of arbitration proceedings shall be paid as determined by the 
arbitrator.  

19.8  Miscellaneous:  
In any arbitration proceeding hereunder:  

(a)  Proceedings shall, unless otherwise agreed by the Parties, be held in the State 
Capital.  

(b)  The English language shall be the official language for all purposes; and  

(c)  The decision of the arbitrator shall be final and shall be enforceable in any court of 
competent jurisdiction, and the Parties hereby waive any objections to or claims of 
immunity in respect of such enforcement.  

20.  JURISDICTION 
The contract has been entered into the State of Bihar and its validity, construction, 
interpretation and legal effect shall be to the exclusive jurisdiction of the courts in Patna 
High Court, Patna, Bihar. No other jurisdiction shall be applicable.  
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21. FORMAT OF COVER LETTER TO FINANCIAL PROPOSAL  
 

[Location, Date] 
TO:  
 [Name & Address of the Employer]  
 
 
 
Sir,  
 
Subject:  Consultancy Services for District Rural Road Plan (DRRP)  

Project RFQ for DRRP  
 
  

Regarding Financial Proposal  
 

1.  I/We the undersigned, offer to provide consulting services for the above project I.D. No. 
_________ in accordance with your RFQ dated [Date] and my/our proposal (technical and 
financial proposals). My/Our attached financial proposal is for the sum of [Amount in 
words and figures]. This amount is inclusive of all taxes, levies.  

 
2.  My/Our financial proposal shall be binding upon me/us subject to the modifications 

resulting from Contract negotiations, up to expiration of the validity period of the proposal 
or the date extended by me/us i.e. [Date].  

 
3.  I/We certify that I/we have not engaged any Agents, nor I/we have paid any fee to any 

Agent for procuring this consulting service.  
 
4.  I/We understand that you are not bound to accept any proposal you receive.  
 
 Yours faithfully,  
 
 
 Signature………  
Encls:  
  Full Name……………………  
  Designation………………….  
  Address………………………  
  ...…………………………….  
  ……………………………….  

 
   
  (Authorized Representative)  
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22. FINANCIAL PROPOSAL STANDARD FORMS  
 

 
 
 
 
 
 
 
 
 
  

 

Proposed Rate for Providing Services as 
Mentioned in TOR. 

Rate Per km 
Rs……………. 

Including all taxes. 


