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p no. Work description Estimated | Costof Earnest | Work

cost Tender Money completion
_ ) (in RE-) | nt |¢/m £g-) )
1 Renovation, Fabrication , Erection of 01 Nos H/R Gate {Size | 1367614.00 0u. 27400.00 10 Days.
§'-6" X 3'-6") with embedded parts , hoist platform with
railing , Hoisting arrangement near Harsaini village on left
main canal and repair , fitting m fixing of flat and musical
rubber seal along with painting of § nos , /S gate and 11
nos , spillway gate and changing of holsting arrangement of
2 nos HIR gate of Head works site and 2 nos H/R near
Andawas village of right main canal and Renovation ,
Fabrication and Erection of M.S platform , railing etc at
different paonts of right and left canal of Paimar Irrigation
Scheme.

2 Fabrication and Erection of Railing both side of bank at 77.30 | 1291416.00 2500.00 25850.00 10 Days.
km of Mahabalipur Lock gate of PMC —
Fabrication and Erection of 21 nos crest shutter (size 8 X 3'- 907925.00 1250.00 | 18180.00 10 Days

3"}, 140 Nos , Tie Rod , 40 Nos . Khuttl with repair of M.3
platform and Stairs , Right U/S gate with painting of 14 Nos ,
U/S gate , platform , Stairs and 18 Nos , HIR gate with
platform and stairs under Sakri Irrigation Scheme , Dist.
MNalanda

4 Fabrication and Erection of 10 Nos , Tie Rod , 25 Nos Khutti 28500.00 250.00 550.00 10 Days.
and Painting of H/R gate , U/S gate , Fiber Shed , Railing and
] Crest Shutter at Sirnama Irrigation Scheme Dist. Malanda, |
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