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Quoted
Amount for
Complete
Assingment

Item, Name of the Work ‘ Unit Qty.

-

.| Survey & Preparation of estimate, Existing Level
quantity assessment, Other related works as and
when required and as per direction of E/I.
Details of Structure & Canal System :-

A. Singhanan Weir /HR
Length :- 300.00 m

Work Details :-

(i) Establishing suitable nos. of TBM at
benchmark with suitable methods.

(i) Data Collection for Singhnan weir/HR and
Other Structures for Preparation of Designs,
Drawing & Estimate.

(i11) Preparation of conceptual plan of work with

preliminary Design & drawings of Lining 01
work & other structures for client’s approval. N (One)
0s.
(iv) Conducting detailed Survey of existing canal No.
taking L/S, C/S at the suitable intervals and each

calculations of Earth work Quantity of DPR,
working estimate, its revision if required.

(v) Collection of the detailed measurement and
levels for Lining work /design/drawings of
existing line canal & investigation for
proposed structures as per site requirement.

(vi) Data Collection for lining work and
Preparation of Designs, Drawing & Estimate.

(vii) Preparation of basic working drawing with
relevant design and detail working estimate of
each individual componance of the scheme.

(viii) Prepartion and submission of DPR with
estimated cost as per client stasfication and
requirements.




Item.

Name of the Work

Unit

Qty.

Quoted
Amount for
Complete
Assingment

B. Details of Canal HR & Canal System :-
I. Dargah Pyne :-
Length :- 2.00 km

II. Jananipur Pyne :-

Length :- 1.50 km
I11. Sudichak Pyne:-
Length :- 1.50 km
IV. Muradi Pyne :-
Length :- 7.00 km
V. Karanpur Pyne :-
Length :- 1.50 km
VL. Teliya Pyne :-
Length :- 1.25 km
VII. Dhobidih Pyne :-
Length :- 2.00 km
VIII. Makundi Pyne :-
Length :- 1.50 km
IX. Lauaachak Pyne :-

Length :- 1.50 km

X. Balua Pyne :-
Length :- 1.50 km
XI. Berma Pyne :-
Length :- 1.50 km
XII.  Tasur Pyne :-
Length :- 1.00 km
XIII.  Jhapura Pyne :-
Length :- 1.50 km

Work Detalils :-

(i) Establishing suitable nos. of TBM at
benchmark with suitable methods.

(i) Data Collection for HR and Canal
System

(iii) Preparation of conceptual plan of work
with preliminary Design & drawings of
Lining work & other structures for
client’s approval.

(iv) Conducting detailed Survey of existing
canal taking L/S, C/S at the suitable
intervals and calculations of Earth work
Quantity of DPR, working estimate, its
revision if required.

(v) Collection of the detailed measurement
and levels for Lining work
/design/drawings of existing line canal &
investigation for proposed structures as

Nos.

01
(One)
No.
each




per site requirement.

(vi) Data Collection for lining work and
Preparation of Designs, Drawing &
Estimate.

(vii) Preparation of basic working drawing
with relevant design and detail working
estimate of each individual componance
of the scheme.

(viii) Prepartion and submission of DPR with

estimated cost as per client stasfication
and requirements.

2.2

2.3

24
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2.10

2.1

2.12

2.13
2.14

Term & Conditions :-

Eligibility:-The quotation will be accepted only from the Empanelled Consultants in
W.R.D, Govt. of Bihar, as per letter No. 01/PMC/ESTIMATE/23/2013-32 dated
13-01-2021, Letter No. 01/PMC/vivid/931/2013-48 dated 25-01-2022 and letter No.
01/PMC/vivid/931/-51 dated 17-01-2023.

Quoted Amount - The amount should be quoted in L.S. amount for the complete
assignment (on proposed DPR Cost) and write both in figures and words.

The quoted amount should be quoted inclusive of Service Tax, GST, and other
Taxes & Liabilities of State and central which are applicable. No extra tax shall be
payable on the account by the department.

The quoted amount should be valid for financial year 2026-27.
Price Escalation - No price escalation will be entertained.

It will be assumed that the amount required for complete work has been covered in
the quoted amount, meaning that no extra payment will be made in addition to
quoted amount.

There should not be any cutting or overwriting. Amount must be written both in
figures and words.

Bid- The Financial bid should be submitted in sealed envelope.

The financial proposal of the all Consultant will be opened by the undersigned (The
time, date and place mentioned in the invitation letter) in the presence of Consultant
or their representatives who wish to attend the Bid opening.

The lowest quoted amount by the consultant will be selected as a Successful
Bidder. The department shall award the contract to the lowest quoted amount
agency after completing the negotiations by the competent authority; the
Department shall award the contract to the selected agency.

The agency is expected to commence the services immediately after the Award of
the Contract.

The Financial proposals must be valid for the period of 90 days from the date of
submission of proposal.

Vague and conditional bids are liable to be rejected.

Canvassing for support in any form for the acceptance rof any bid is strictly
prohibited. )V
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3.1
3.2

3.3

3.4

3.5

3.6

3.7

3.8

/;‘\'cc‘m)l'nmznflI|\0 client 18 not bound to accept any or all the proposals, The client
toservos the right to reject any or all the Proposals without assigning any rr:a "

\ = % B Bons,
No Bidder ah\nll have any cause for action or claim against the client or it's offi::r'rss
omployees, Successors or assignees for rejection of his bid, o

Quotationer or his authorized person should ensure their presence at the time of
opening quotation. If Quotationer or his authorized person does not remain present
at the time of opening of quotations, the quotation will be opened in the presence of

WRD officials and further no any claims will be entertained in this regard.Bid will be
scrutinized on the basis of lowesl price quoled by Quotationer.

The agreement should be made alter getting the administrative approval by
competent authority of Water Resources Department, Govt, of Bihar,

Paying Authority- Executive Engineer, Irrigation Division, Banka.

Payment Schedule -

o — [ Releasing % on _
No‘ Mile stone Agreement
1 i - Value
'\ | After getting Administrative approval by Govt. of 50
. | Bihar.
\ I After getting technical sanction by concern 30
| | authority of WRD, Bihar.
. | After submission the working estimate. 20
Total 100

Note : SD will be deducted as per standard norms. Payment will be made subject to
availability of allotment.

Advance payment in no case, advance payment will be made.

The duration of the survey and others are to be submitted within 21 days from the
date of work order. The Consultant shall being carrying out the survey to complete
the work within the above stipulated time, as per the timeline given above. The

project duration may be extended with mutual consent of both the parties, if
required.

The working estimate should be submitted within 15 days after getting the
administrative approval by Govt. of Bihar.

The agency shall comply with labor laws & regulations. The department shall not be
responsible for the same.

The payment shall be made after deducting the income & other tax as per
prevailing rules.

The Quotationer shall quote the rate in Lump sum only and the amount of
agreement will be the quoted amount.

The work site and all relevant documents can be seen by the interested Quotationer
on any working day before submission of the quotation.

Amount equivalent to 10% (Ten percent) of the Bill shall be deducted by concern
Executuve Engineer, lIrrigation Division, Banka kept in department as security




deposit from each running account bill & final bill. This will be released after 06 months of
Completion of the work.

3.9 Final 05 (five) copy of Report including estimate, design and drawing all etc. should
be submitted as required for the work.

3.10 The scheme will be proposed and submitted as per the department direction and
the scope of work also limited or extended.

3.11  Pre-bid meeting will be held on 08-04-2026 at 3:00 pm in office of the Executive
Engineer, Irrigation Division, Banka.

3.12 Completed Quotation/Financial Bid must be delivered on or before the time not later
than 03:00 PM on 15-04-2026 at office of the Executive Engineer, Irrigation
Division, Banka and any quotation received after the closing time for submission of
quotation shall be returned unopened.

3.13 This quotation is not transferable.

3.14 Though adequate care has been taken while preparing this quotation, the bidder
shall satisfy himself that document is complete in all aspects.

3.15 All drawing, documents shall be kept confidential and in no way, these are to be
disclosed to any other person not connected with this work.

3.16 The Undersigned reserve the right of cancellation of this Quotation any time without
giving any reason.
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