

मुख्य अभियंता, दक्षिण का कार्यालय, पथ निर्माण विभाग, बिहार, पटना।

दिनांक-14.08.2025 को सम्पन्न तकनीकी बीड मूल्यांकन समिति की बैठक की कार्यवाही।

पथ प्रमंडल हिलसा के अन्तर्गत पथ आस्तियों के अनुरक्षण हेतु दीर्घकालीन निष्पादन और उपलब्धि आधारित पथ आस्तियाँ अनुरक्षण संविदा (Long Term Output & Performance Based Road Assets Maintenance Contract) Under Package No.-40B/OPRMC-III for the year 2026-33 कार्य की निविदा के तकनीकी बीड पर विभागीय पत्रांक-6228 (S) दिनांक-30.12.2021 के आलोक में निर्णय हेतु तकनीकी बीड मूल्यांकन समिति की बैठक की कार्यवाही।

उपस्थिति :-

- | | | |
|--|---|---------|
| (i) श्री राजकुमार, मुख्य अभियंता, दक्षिण, पथ निर्माण विभाग, बिहार, पटना | — | अध्यक्ष |
| (ii) श्री अरविन्द कुमार, मुख्य अभियंता, दक्षिण के सचिव (प्र०) प०नि०वि०, पटना | — | सदस्य |
| (iii) श्री साधु सरण, अधीक्षण अभियंता, केन्द्रीय पथ अंचल, पटना | — | सदस्य |

2. निविदा के सम्बन्ध में विवरणी निम्नवत् है :-

2.1	कार्य का नाम	:	पथ प्रमंडल हिलसा के अन्तर्गत पथ आस्तियों के अनुरक्षण हेतु दीर्घकालीन निष्पादन और उपलब्धि आधारित पथ आस्तियाँ अनुरक्षण संविदा (Long Term Output & Performance Based Road Assets Maintenance Contract) Under Package No.-40B/OPRMC-III for the year 2026-33
2.2	प्रमंडल का नाम	:	पथ प्रमंडल हिलसा।
2.3	प्रशासनिक स्वीकृति की राशि एवं प्रसंग	:	₹ 17025.58 लाख, विभागीय पत्रांक-3247 (S) दिनांक-12.05.2026
2.4	तकनीकी स्वीकृति की राशि एवं प्रसंग	:	₹ 17688.84 लाख, उपभागीय पत्रांक-1703 (अनु०), दिनांक-23.05.2026
2.5	ECV की राशि	:	₹ 15185.73153 लाख
2.6	निविदा की प्रक्रिया (e-tender)	:	ई-टेंडरिंग (MBD)
2.7	निविदा प्राप्ति की अंतिम तिथि	:	03.07.2026
2.8	कार्य समाप्ति की अवधि	:	84 (चौरासी) माह
2.9	प्राप्त निविदा में निविदाकारों का नाम एवं संख्या	:	14 (चौदह) अदद यथा :-
(i)	M/s Bhardwaj Construction.	(ii)	M/s A.K Construction Company
(iii)	Shristi Developers Pvt. Ltd.	(iv)	M/S Vinay Construction.
(v)	Shivalaya Construction Ltd.	(vi)	M/S Dayanand Prasad Sinha & Co
(vii)	S&P Infrastructure Developers Pvt. Ltd.	(viii)	M/S KCC Infra Private Limited.
(ix)	M/S Hari Construction & Associates Pvt. Ltd.	(x)	M/S Niranjana Sharma.
(xi)	M/S Surendra Prasad & Company	(xii)	M/S Baijnath Nirman India Pvt. Ltd.
(xiii)	M/S D.B Infratech, Mumbai.	(xiv)	Ramjee Singh Construction Pvt. Ltd & Surendra Prasad & Lahri Construction Pvt. Ltd. (JV)
2.10	परिवाद की स्थिति		नहीं
2.11	प्राप्त निविदा क्या पुनर्निविदा है यदि हाँ तो कारण।		नहीं





Sl. No	Items	Ref. Clause	Requirement	Provided By						
				M/s Bhardwaj Construction.	M/s A.K Construction Company	Shristi Developers Pvt. Ltd.	M/S Vinay Construction.	Shivalaya Construction Ltd.	M/S Dayanand Prasad Sinha & Co	S&P Infrastructure Developers Pvt. Ltd.
1	Registration	As per NIT, Section 3 Clause 2.1.2		RCD, Class-1, Reg. No.-1230071 valid upto 30.10.2028	MPPED Reg. No.-PWD 230067751 valid upto 03.10.2033	RCD, Class-1, Reg. No.-1230027 valid upto 02.03.2028	PWD200042199 Class-1, Reg. No.-1220115 valid upto 06.05.2027	Class-1, Reg. No.-BRPNIL/1467/2025 valid upto 11.09.2030	RCD, Class-1, Reg. No.-1240024 valid upto 13.10.2029	RCD, Class-1, Reg. No.-1250068 valid upto 20.11.2030
2	Bidder information sheet	Section 4E.1, Form ELI-1		Attached	Attached	Attached	Attached	Attached	Attached	Attached
3	Joint Venture Information Sheet	Section 4E.2, Form ELI-2		N/A	N/A	N/A	N/A	N/A	N/A	N/A
4	Undertaking by the Joint Venture Partners	Section 4E.3, Form ELI-2.1		N/A	N/A	N/A	N/A	N/A	N/A	N/A
5	Bid Security	ITB Clause-17, Section 4B	₹ 161.86 lakh	₹ 165.000lakh	₹ 161.86 lakh	₹ 162.00 lakh	₹ 161.86 lakh	₹ 161.86 lakh	₹ 161.86 lakh	₹ 161.86 lakh
6	EMD Validity	ITB Clause -17.3	180 days	255 days	165 days	180 days	162 days	210 days	253 days	208 days
7	Cost of BOQ	As per NIT	₹ 10000.00	Attached	Attached	Attached	Attached	Attached	Attached	Attached
8	Processing fee	As per NIT	₹ 5900.00	Attached	Attached	Attached	Attached	Attached	Attached	Attached
9	Bid Validity	ITB Clause- 16	180 days	180 days	180 days	180 days	180 days	180 days	180 days	180 days
10	Conflict On Interest	Section -2.1.1		Attached	Attached	Attached	Attached	Attached	Attached	Attached
11	Pending Litigation	Section- Clause 2.2.1, Section 4E.5, Form LIT-1		NIL	NIL	NIL	NIL	NIL	15 Nos.	03 Nos.
12	Historical Contract Non-Performance	Section-3, Clause 2.2.2, Section 4E.4, Form CON-1		NIL	NIL	NIL	NIL	NIL	NIL	NIL
13	Net Profit	Section-3, Clause 2.3.1 (a), Section 4E.6, Form FIN-1		3 FY	3 FY	3 FY	3 FY	3 FY	3 FY	3 FY
14	Net Worth	Section 3: Clause 2.3.1 (b), Section 4E.6, Form FIN-1	₹ 1518.57 lakh	₹ 2254.3079 lakh	₹ 12837.49 lakh	₹ 9655.99lakh	₹ 1996.30 lakh.	₹ 143305.42 lakh.	₹ 3510.01716 lakh.	₹ 27168.26 lakh.

(Signature)

(Signature)

(Signature)

Sl. No	Items	Ref. Clause	Requirement	Provided By						
				M/s Bhardwaj Construction.	M/s A.K Construction Company	Shriti Developers Pvt. Ltd.	M/S Vinay Construction.	Shivalaya Construction Ltd.	M/S Dayanand Prasad Sinha & Co	S&P Infrastructure Developers Pvt. Ltd.
				1	2	3	4	5	6	7
15	Annual Turnover	Section 3 : Clause 2.3.2, Section 4E.7, Form FIN-2	₹ 6074.29 lakh	₹ 10156.90 lakh	₹ 102887.10 lakh	₹ 15778.46 lakh	₹ 7014.53 lakh.	₹ 336458.38 lakh.	₹ 12469.92093 lakh	₹ 189353.83 lakh
16	Bid Capacity	Section 3 : Clause 1.2.3	₹ 15185.73 lakh	₹ 62146.3632 lakh	₹ 666326.7 lakh	₹ 94475.1828 lakh	₹ 440852.99 Lakh	₹ 1859588.86 lakh	₹ 71295.16096 lakh.	-
17	Financial Resources	Section 3 : Clause 2.3.3, Section 4E.8 & 4E.9, Form FIN-3, & FIN-3 (a)	₹ 1518.57 lakh	₹ 1650.00 lakh	₹ 2748.00 lakh	₹ 1600.00 lakh	₹ 1600. lakh	Attached for Wrong Package No. 44B	₹ 1600 lakh.	₹ 2000.00 lakh.
18	Existing Commitments of ongoing Works	Section 3: Clause 1.2.3, Section 4E.10, FIN-4		₹ 8951.9362 lakh	₹ 53883.00 lakh	₹ 15974.0484 lakh	₹ 5018.71241lakh.	₹ 395619.80lakh.	₹ 15994.29024lakh.	Supporting Document signed by EIC not attached
19	General Experience	Section 3 : Clause 2.4.1, Section 4E.11, Form Exp-1		Attached	Attached	Attached	Attached	Attached	Attached	Attached
20	Specific Experience	Section 3: Clause 2.4.2 (a), Section 4E.12, Form Exp-2 (a), Section 4E 12, Form Exp. 2 (b)	₹ 7592.86577 lakh	₹ 9477.76 lakh	₹ 9585.00lakh	₹ 13071.19lakh	₹ 10850.02 lakh.	₹ 47750.00 lakh.	₹ 7980.70539lakh.	₹ 11963.00lakh.
	• Concrete works		2028.13 m ³	4121.02 m ³	-	4187.623 m ³	2204.724 m ³	9994.936 m ³	3699.602 m ³	29400.00 m ³
	• Non Bituminous Sub-bases and Bases (GSB,WBM,WMM)	Section 3: Clause 2.4.2 (b)	1301.25 m ³	4821.778 m ³	-	7138.475 m ³	4140.85 m ³	129155.38 m ³	1655.503 m ³	12500.00 m ³
	• Bituminous Treatment (BM, DBM, BC, SDBC)		6985.9 m ³	18994.70 m ³	-	9127.43 m ³	7334.46 m ³	82459.649 m ³	9182.737 m ³	22580.00 m ³
21	Personnel	Section 3 : Clause 2.5, Section 4, D.1, D.2, Form PER-1 & PER-2		Attached	Attached	Attached	Attached	Attached	Attached	Attached
22	Equipment	Section 3 : Clause 2.6, Section 4, D.3, Form EOU		Attached	Attached	Attached	Attached	Hot mix plant Lease	Attached	Attached
23	Initial Tentative Program of Performance	Section 4 Clause D6		Attached	Attached	Attached	Attached	Attached	Attached	Attached
24	Project Specific Information	Section 4 Clause D7		Attached	Attached	Attached	Attached	Attached	Attached	Attached

4

Sl. No	Items	Ref. Clause	Requirement	Provided By						
				M/s Bhardwaj Construction.	M/s A.K Construction Company	Shristi Developers Pvt. Ltd.	M/S Vinay Construction.	Shivalaya Construction Ltd.	M/S Dayanand Prasad Sinha & Co	S&P Infrastructure Developers Pvt. Ltd.
25	Power of Attorney of Signatory of Attached Bid	Section 4, ELI-1, ELI-2		1 Attached	2 Attached	3 Attached	4 Not Attached	5 Attached	6 Attached	7 Attached
26	Affidavit	As per NIT, Section 3, Clause 1.2.1		Attached	Attached	Attached	Attached	Attached	Attached	Attached
27	Responsive/ Non Responsive	–	Status	Non Responsive	Non Responsive	Responsive	Non Responsive	Non Responsive	Responsive	Non Responsive

✓

✓

✓

Sl. No	Items	Ref. Clause	Requirement	Provided By					
				M/S KCC Infra Private Limited.	M/S Hari Construction & Associates Pvt. Ltd.	M/S Niranjana Sharma.	M/S Surendra Prasad & Company	M/S Bajinath Nirman India Pvt. Ltd.	M/S D.B Infratech, Mumbai.
				8	9	10	11	12	13
1	Registration	As per NIT, Section 3 Clause 2.1.2		PM PWD Reg No. 210051258 PWD Bhopal Valid upto 24.06.2031	BRPNL- Clause-1 Reg. No.-475/2022 valid upto 16.10.2027	RCD, Class-1, Reg. No.-1230053 valid upto 07.08.2028	RCD, Class-1, Reg. No.-1240004 valid upto 22.02.2029	BRPNL Class-1, Reg. No.-471/2022 valid upto 27.09.2027	RWD, Class-1, Reg. No.-1250514 valid upto 10.08.2030
2	Bidder information sheet	Section 4E.1, Form EL-1	Attached	Attached	Attached	Attached	Attached	Attached	Attached
3	Joint Venture Information Sheet	Section 4E.2, Form EL-2	N/A	N/A	N/A	N/A	N/A	N/A	N/A
4	Undertaking by the Joint Venture Partners	Section 4E.3, Form EL-2.1	N/A	N/A	N/A	N/A	N/A	N/A	N/A
5	Bid Security	ITB Clause-17, Section 4B	₹ 161.86 lakh	₹ 186.30akh	₹ 161.86 lakh	₹ 161.86 lakh	₹ 162.00 lakh	₹ 161.86 lakh	161.86 lakh (Conditional BG)
6	EMD Validity	ITB Clause -17.3	180 days	203 days	198 days	181 days	188 days	197 days	201 days
7	Cost of BOQ	As per NIT	₹ 10000.00	Attached	Attached	Attached	Attached	Attached	Attached
8	Processing fee	As per NIT	₹ 5900.00	Attached	Attached	Attached	Attached	Attached	Attached
9	Bid Validity	ITB Clause- 16	180 days	180 days	180 days	180 days	190 days	180 days	180 days
10	Conflict On Interest	Section -2.1.1	Attached	Attached	Attached	Attached	Attached	Attached	Attached
11	Pending Litigation	Section- Clause 2.2.1, Section 4E.5, Form LIT-1	N/A	N/A	N/A	N/A	02 No.	06 No.	NIL
12	Historical Contract Non-Performance	Section-3, Clause 2.2.2, Section 4E.4, Form CON-1	N/A	N/A	N/A	N/A	N/A	N/A	N/A
13	Net Profit	Section-3, Clause 2.3.1 (a), Section 4E.6, Form FIN-1	3 FY	3 FY	3 FY	3 FY	3 FY	3 FY	3 FY
14	Net Worth	Section 3 : Clause 2.3.1 (b), Section 4E.6, Form FIN-1	₹ 1518.57 lakh	₹ 13452.26 lakh	₹ 11746.42 lakh	₹ 2612.23lakh	₹ 2586.41 lakh.	₹ 5183.638431. lakh.	₹ 5424.11 lakh.
15	Annual Turnover	Section 3 : Clause 2.3.2, Section 4E.7, Form FIN-2	₹ 6074.29 lakh	₹ 60664.38 lakh	₹ 33685.23 lakh	₹ 9843.01 lakh	₹ 12887.12055 lakh.	₹ 11870.3286 lakh.	₹ 21349.36414 lakh.
16	Bid Capacity	Section 3 : Clause 1.2.3	₹ 15185.73 lakh	₹ 376479.99 lakh	-	₹ 48510.50 lakh	₹ 66583.89 Lakh	₹ 12784.11 Lakh	₹ 89642.81 lakh

✓

✓

✓

Provided By									
Sl. No	Items	Ref. Clause	Requirement	M/S KCC Infra Private Limited.	M/S Hari Construction & Associates Pvt. Ltd.	M/S Niranjan Sharma.	M/S Surendra Prasad & Company	M/S Baijnath Nirman India Pvt. Ltd.	M/S D.B Infrotech, Mumbai.
				8	9	10	11	12	13
17	Financial Resources	Section 3 : Clause 2.3.3, Section 4E.8 & 4E.9, Form FIN-3, & FIN-3 (a)	₹ 1518.57 lakh	Bank Certificate attached for wrong package 40A	₹ 1600.00 lakh	₹ 3190.00 lakh	₹ 1600.00 lakh	₹ 1520.00 lakh	₹ 2000.00 lakh.
18	Existing Commitments of ongoing Works	Section 3: Clause 1.2.3, Section 4E.10, FIN-4	₹ 48170.74740 lakh	Supporting Document signed by EIC not attached	₹ 20390.57 lakh	₹ 23625.95lakh.	₹ 70308.13 lakh.	₹ 61086.52 lakh.	
19	General Experience	Section 3 : Clause 2.4.1 , Section 4E.11, Form Exp-1	Attached	Attached	Attached	Attached	Attached	Attached	Attached
20	Specific Experience	Section 3: Clause 2.4.2 (a), Section 4E.12, Form Exp-2 (a), Section 4E.12, Form Exp. 2 (b)	₹ 7592.86577 lakh	₹ 18142.19353 lakh	₹ 6774.37lakh	₹ 8877.42lakh	₹ 9598.98103 lakh.	₹ 10323.50 lakh.	₹ 8580.60837 lakh.
			2028.13 m³	16895.00 m³	10762.04 m³	3163.40 m³	4441.10 m³	10229.78 m³	3086.12 m³
21	• Non Bituminous Sub – bases and Bases (GSB,WBM,WMM)	Section 3: Clause 2.4.2 (b)	1301.25 m³	463164.00 m³	1823.50 m³	4215.78 m³	4861.47 m³	4792.455 m³	7362.70 m³
			6985.9 m³	79842.00 m³	15857.37 m³	10463.11 m³	9112.95 m³	8461.829 m³	7086.912 m³
22	Personnel	Section 3 : Clause 2.5, Section 4, D.1, D.2, Form PER-1 & PER-2	Attached	Attached	Attached	Attached	Attached	Attached	Attached
23	Equipment	Section 3 : Clause 2.6, Section 4, D.3, Form EQU	Attached	Attached	Attached	Attached	Attached	Attached	Hot mix plant Lease
24	Initial Tentative Program of Performance	Section 4 Clause D6	Attached	Attached	Attached	Attached	Attached	Attached	Attached
25	Project Specific Information	Section 4 Clause D7	Attached	Attached	Attached	Attached	Attached	Attached	Attached
26	Power of Attorney of Signatory of Attached Bid	Section 4, ELI-1, ELI-2	Attached N/A	Attached	Attached	Attached	Attached	Attached	Attached
27	Affidavit	As per NIT, Section 3, Clause 1.2.1	Attached	Attached	Attached	Attached	Attached	Attached	Attached
27	Responsive/ Non Responsive	–	Status	Non Responsive	Non Responsive	Responsive	Non Responsive	Responsive	Non Responsive





Sl. No	Items	Ref. Clause	Requirement	Provided By		
				Ramjee Singh Construction Pvt. Ltd & Surendra Prasad & Lahri Construction Pvt. Ltd. (JV)		
				Ramjee Singh Construction Pvt. Ltd.	Surendra Prasad & Lahri Construction Pvt. Ltd.	Ramjee Singh Construction Pvt. Ltd. & Surendra Prasad & Lahri Construction Pvt. Ltd. (JV)
				14		
1	Registration	As per NIT, Section 3 Clause 2.1.2		RWD Reg No. 1240356 Class-I Valid upto 18.008.2029	RCD, Class-I Reg. No.-1240031 valid upto 23.12.2029	
2	Bidder information sheet	Section 4E.1, Form ELI-1		Attached	Attached	
3	Joint Venture Information Sheet	Section 4E.2, Form ELI-2		Attached	Attached	
4	Undertaking by the Joint Venture Partners	Section 4E.3, Form ELI-2.1		Attached	Attached	
5	Bid Security	ITB Clause-17, Section 4B	₹ 161.86 lakh	₹ 82.55 lakh	₹ 79.32 lakh	
6	EMD Validity	ITB Clause -17.3	180 days	255 days	255 days	Attached
7	Cost of BOQ	As per NIT	₹ 10000.00			Attached
8	Processing fee	As per NIT	₹ 5900.00			
9	Bid Validity	ITB Clause- 16	180 days	180 days	180 days	
10	Conflict On Interest	Section -2.1.1		Attached	Attached	
11	Pending Litigation	Section- Clause 2.2.1, Section 4E.5, Form LIT-1		NIL	NIL	
12	Historical Contract Non-Performance	Section-3, Clause 2.2.2, Section 4E.4, Form CON-1		N/A	N/A	
13	Net Profit	Section-3, Clause 2.3.1 (a), Section 4E.6, Form FIN-1		3FY	3FY	
14	Net Worth	Section 3: Clause 2.3.1 (b), Section 4E.6, Form FIN-1	₹ 1518.57 lakh	₹ 1678.00 lakh	₹ 3994.88 lakh	
15	Annual Turnover	Section 3 : Clause 2.3.2, Section 4E.7, Form FIN-2	₹ 6074.29 lakh	₹ 5116.69lakh	₹ 9990.29 lakh	
16	Bid Capacity	Section 3 : Clause 1.2.3	₹ 15185.73 lakh	₹ 26544.79 lakh	₹ 48442.38 lakh	

✓

✗

✗

Provided By			
Ramjee Singh Construction Pvt. Ltd & Surendra Prasad & Lahri Construction Pvt. Ltd. (JV)			
Sl. No	Items	Ref. Clause	Requirement
17	Financial Resources	Section 3 : Clause 2.3.3, Section 4E.8 & 4E.9, Form FIN-3, & FIN-3 (a)	₹ 1518.57 lakh
18	Existing Commitments of ongoing Works	Section 3: Clause 1.2.3, Section 4E.10, FIN-4	₹ 850.00 lakh
19	General Experience	Section 3 : Clause 2.4.1, Section 4E.11, Form Exp-1	₹ 9272.04 lakh
20	Specific Experience	Section 3: Clause 2.4.2 (a), Section 4E.12, Form Exp-2 (a), Section 4E.12, Form Exp. 2 (b)	₹ 7592.86577 lakh
	• Concrete works		2028.13 m ³
	• Non Bituminous Sub-bases and Bases (GSB,WBM,WMM)	Section 3: Clause 2.4.2 (b)	1301.25 m ³
21	Personnel	Section 3 : Clause 2.5, Section 4, D.1, D.2, Form PER-1 & PER-2	2265.99 m ³
22	Equipment	Section 3 : Clause 2.6, Section 4, D.3, Form EQU	12529.83 m ³
23	Initial Tentative Program of Performance	Section 4 Clause D6	1983.50 m ³
24	Project Specific Information	Section 4 Clause D7	4479.99 m ³
25	Power of Attorney of Signatory of Attached Bid	Section 4, ELI-1, ELI-2	7311.6 m ³
26	Affidavit	As per NIT, Section 3, Clause 1.2.1	4479.99 m ³
27	Responsive/ Non Responsive	-	14513.33 m ³

14

Ramjee Singh Construction Pvt. Ltd.

Surendra Prasad & Lahri Construction Pvt. Ltd.

Ramjee Singh Construction Pvt. Ltd. & Surendra Prasad & Lahri Construction Pvt. Ltd. (JV)

Status

Responsive

इस निविदा में 14 (चौदह) निविदाकार द्वारा भाग लिया गया है। 14 (चौदह) निविदाकार यथा—(i) M/s Bhardwaj Construction (ii) M/s A.K Construction Company (iii) Shristi Developers Pvt. Ltd. (iv) M/S Vinay Construction (v) Shivalaya Construction Ltd. (vi) M/S Dayanand Prasad Sinha & Co (vii) S&P Infrastructure Developers Pvt. Ltd. (viii) M/S KCC Infra Private Limited. (ix) M/S Hari Construction & Associates Pvt. Ltd. (x) M/S Niranjana Sharma (xi) M/S Surendra Prasad & Company (xii) M/S Baijnath Nirman India Pvt. Ltd. (xiii) M/S D.B Infratech, Mumbai एवं (xiv) Ramjee Singh Construction Pvt. Ltd. & Surendra Prasad & Lahri Construction Pvt. Ltd. (JV) द्वारा वांछित अग्रधन की राशि Bank Guarantee के माध्यम से जमा की गई है।

4. तकनीकी बीड मूल्यांकन समिति का निर्णय:

4.1 अधीक्षण अभियंता, केन्द्रीय पथ अंचल, पटना के पत्रांक-1217 (अनु०), दिनांक-10.07.2026 से प्राप्त तकनीकी बीड तथा संलग्न जाँच-पत्र में अंकित सूचनाओं के आधार पर तकनीकी बीड मूल्यांकन समिति का निर्णय निम्नवत् है :-

4.2 पथ प्रमंडल, हिलसा अन्तर्गत पथ आस्तियों के अनुरक्षण हेतु दीर्घकालीन निष्पादन और उपलब्धि आधारित पथ आस्तियाँ अनुरक्षण संविदा (Long Term Output & Performance Based Road Assets Maintenance Contract) Under Package No.-40B/OPRMC-III for the year 2026-33 कार्य के लिए प्राप्त निविदा के तकनीकी बीड पर समिति द्वारा समीक्षा की गई। समीक्षा के क्रम में पाया गया कि 14 (चौदह) निविदाकारों में से 09 (नौ) निविदाकार यथा—

- (i) M/s Bhardwaj Construction द्वारा CWJC No..... of 2026 regarding pay the price escalation amount amounting to Rs. 1,82,93,983.00 as provided under Clause 10(C), 10 (C) (A) & 10 (C) (c) under Vaishali Road Division, Hajipur, Road Construction Department का Pending Litigation नहीं दर्शाया गया है। अतः ये निविदा की न्यूनतम वांछित अहर्ता पूर्ण नहीं करते हैं।
- (ii) M/s. A.K. Construction Company द्वारा समर्पित Bid Security (Bank Guarantee) की वैधता केवल 165 days होने के कारण एवं Financial Resources हेतु FIN-3 (a) अन्तर्गत Bank Certificate Upload नहीं होने के कारण एवं Experience of work done quantity में न्यूनतम वांछित मात्रा पूर्ण नहीं करते हैं।
- (iii) M/s Vinay Construction द्वारा समर्पित Bid Security (Bank Guarantee) की वैधता केवल 162 days होने के कारण एवं Power of Attorney Upload नहीं करने के कारण निविदा की वांछित अहर्ता पूर्ण नहीं करते हैं।
- (iv) Shivalaya Construction द्वारा Financial Resources हेतु FIN-3 अन्तर्गत OPRMC-III/Package-44B, under Road Division-1, Aurangabad वर्णित होने के कारण एवं Hot mix Plant Leased होने के कारण निविदा की वांछित न्यूनतम अहर्ता पूर्ण नहीं करते हैं।
- (v) M/s S&P Infrastructure Developers Pvt. Ltd. द्वारा NIT की कंडिका-39 के अनुरूप Engineer in charge द्वारा निर्गत Existing Commitment of ongoing work Countersign by Engineer in charge, Upload नहीं किया गया है, जिसके कारण Existing Commitment एवं Bid Capacity की

— — —

गणना नहीं की जा सकती है एवं निविदाकार द्वारा शाहाबाद पथ प्रमंडल, आरा अन्तर्गत आरा-बबूरा पथ में कार्य ससमय एवं गुणवत्तापूर्ण नहीं करने के कारण MBD Section- 3 Clause 1.2.1 (b) "Record of Poor Performance Such as abandoning the work, Not Properly completing the contract, inordinate delay in completion, Litigation history, financial failure etc." के कारण निविदा की वांछित अहर्ता पूर्ण नहीं करते है।


- (vi) M/S KCC Infra Private Limited. द्वारा Financial Resources हेतु FIN-3 अन्तर्गत OPRMC-III/Package-40A, under Road Division, Hilsa वर्णित होने के कारण एवं Hot mix Plant Leased होने के कारण निविदा की वांछित न्यूनतम अहर्ता पूर्ण नहीं करते है।
- (vii) Hari Construction & Associate Pvt. Ltd. द्वारा NIT की कंडिका-39 के अनुरूप Engineer in charge द्वारा निर्गत Existing Commitment of ongoing work, upload नहीं किया गया है। जिसके कारण Bid Capacity की गणना नहीं की जा सकती है।
- (viii) M/s Surendra Prasad & Co. का पथ प्रमंडल सं०-1, औरंगाबाद अन्तर्गत RCPLWEA के तहत चिमली टोला से लंगुराही पथ कार्य का एकरारनामा 02 RCPLWEA/2024-25 के अनुसार कार्य प्रारंभ की तिथि 10.01.2025 एवं कार्य को 09 (नौ) माह में पूर्ण किया जाना था, परन्तु आज भी कार्य अधूरा है। अतः MBD के Section-03 Clause-1.2.1 (b) के तहत Record of poor Performance such as inordinate delays in completion के कारण निविदा की वांछित अहर्ता पूर्ण नहीं करते है।
- (ix) M/S D.B Infratech, Mumbai द्वारा Conditional Bank Guarantee एवं Hot mix Plant Leased होने के कारण निविदा की वांछित न्यूनतम अहर्ता पूर्ण नहीं करते है।


शेष 05 (पाँच) निविदाकार यथा—(i) Shristi Developers Pvt. Ltd. (ii) M/S Dayanand Prasad Sinha & Co. (iii) M/S Niranjan Sharma (iv) M/s Baijnath Nirman India Pvt. Ltd. एवं (v) Ramjee Singh Construction Pvt. Ltd & Surendra Prasad & Lahri Construction Pvt. Ltd. (JV) निविदा की वांछित अहर्ता पूर्ण करते है।

अतः समिति द्वारा सम्यक् विचारोपरान्त 14 (चौदह) निविदाकारों में से 09 (नौ) निविदाकार यथा—(i) M/s Bhardwaj Construction को MBD Section- Clause 2.2.1, Section 4E.5 के तहत (ii) M/s. A.K. Construction Company को MBD ITB Clause -17.3 एवं MBD Section 3 : Clause 2.3.3, Section 4E.8 & 4E.9, Form FIN-3, & FIN- 3 (a) एवं MBD Section 3: Clause 2.4.2 (b) के तहत (iii) M/s Vinay Construction को MBD ITB Clause 17.3 एवं MBD Section 4, ELI-1, ELI-2 के तहत (iv) Shivalaya Construction को MBD Section 3 : Clause 2.3.3, Section 4E.8 & 4E.9 एवं MBD Section 3 : Clause 2.6, Section 4, D.3 के तहत (v) M/s S&P Infrastructure Developers Pvt. Ltd. को MBD Section 3 : Clause 1.2.3, Section 4E.10, NIT की कंडिका-39 एवं MBD Section-3 Clause 1.2.1 (b) के तहत (vi) M/S KCC Infra Private Limited को MBD ITB Clause -17.3 एवं MBD Section 3 : Clause 2.3.3, Section 4E.8 & 4E.9, Form FIN-3, & FIN- 3 (a) (vii) Hari Construction & Associate Pvt. Ltd. को MBD Section -3 Clause 1.2.3, Section-4E. 10 एवं NIT की कंडिका-39 के तहत (viii) Surendra Prasad & Co. को MBD

Section-03 Clause 1.2.1 (b) के तहत एवं (ix) M/S D.B Infratech, Mumbai को MBD ITB Clause-17, Section 4B एवं MBD Section 3 : Clause 2.6, Section 4, D.3 के तहत तकनीकी बीड में असफल एवं शेष 05 (पाँच) निविदाकार यथा—(i) Shristi Developers Pvt. Ltd. (ii) M/S Dayanand Prasad Sinha & Co. (iii) M/S Niranjana Sharma (iv) M/s Baijnath Nirman India Pvt. Ltd. एवं (v) Ramjee Singh Construction Pvt. Ltd & Surendra Prasad & Lahri Construction Pvt. Ltd. (JV) को तकनीकी बीड में सफल घोषित करने का निर्णय लिया जाता है।

- 4.3 विभागीय आदेश-141-सह-पठित ज्ञापांक-5355 (एस) दिनांक-28.10.2021 के आलोक में तकनीकी बीड में सफल निविदाकार का वित्तीय बीड खोलने एवं तदोपरान्त वित्तीय बीड की तुलनात्मक विवरणी निविदा निष्पादनार्थ विभागीय निविदा समिति के समक्ष प्रस्तुत करने का निर्णय लिया जाता है। बशर्तें उक्त विभागीय निदेश के अनुसार निर्धारित अवधि दो दिनों में इस निविदा में शामिल किसी निविदाकार का परिवाद/आपत्ति प्राप्त न हो। यदि परिवाद प्राप्त होता है, तो सक्षम स्तर से परिवाद निष्पादन के उपरान्त ही वित्तीय बीड खोला जायेगा।
- 4.4 तकनीकी बीड मूल्यांकन समिति की इस कार्यवाही को विभागीय website पर प्रदर्शित किया जाय। साथ ही उक्त निविदा के निविदाकारों को E-mail के माध्यम से भी सूचित किया जाय।


(साधु शरण)
सदस्य
अधीक्षण अभियंता,
केन्द्रीय पथ अंचल, पटना


(अरविन्द कुमार)
सदस्य
मुख्य अभियंता, दक्षिण के सचिव
(प्रा०),
पथ निर्माण विभाग, बिहार, पटना।


(राजकुमार)
अध्यक्ष
मुख्य अभियंता, दक्षिण,
पथ निर्माण विभाग, बिहार, पटना।

ज्ञापांक:-18/निविदा-02-31/2026 2706

पटना, दिनांक-14/08/26

प्रतिलिपि :-आई०टी० मैनेजर, पथ निर्माण विभाग, बिहार, पटना को विभागीय वेबसाईट पर अपलोड करने हेतु प्रेषित/कार्यपालक अभियंता, पथ प्रमंडल, हिलसा/अधीक्षण अभियंता, केन्द्रीय पथ अंचल, पटना को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित/मुख्य अभियंता (अनुश्रवण), पथ निर्माण विभाग, बिहार, पटना/अभियंता प्रमुख (कार्य प्रबंधन), पथ निर्माण विभाग, बिहार, पटना को सूचनार्थ समर्पित।


मुख्य अभियंता, दक्षिण,
पथ निर्माण विभाग, बिहार, पटना।