

**मुख्य अभियंता, उत्तर का कार्यालय,  
पथ निर्माण विभाग, बिहार, पटना।**

**दिनांक 20.03.2026 को सम्पन्न तकनीकी बीड मूल्यांकन समिति की बैठक की कार्यवाही।**

पथ प्रमण्डल, छपरा अन्तर्गत Widening and Strengthening Work of Dighwara-Bheldi-Amnour-Taraiya to Simri Bandh Road (SH-104) in Km 42.00 to 54.00 (Total Length- 12.00 Km.) कार्य की पुर्ननिविदा के तकनीकी बीड पर विभागीय पत्रांक-6228 (S) दिनांक- 30.12.2021 के आलोक में निर्णय हेतु तकनीकी बीड मूल्यांकन समिति की बैठक की कार्यवाही।

**उपस्थिति :-**

- |  |         |
|--|---------|
| (i) श्री सुनील कुमार सुमन, मुख्य अभियंता, उत्तर, पथ निर्माण विभाग, बिहार, पटना - | अध्यक्ष |
| (ii) रिक्त, मुख्य अभियंता, उत्तर, के सचिव (प्रा0) प0नि0वि0, पटना -               | सदस्य   |
| (iii) श्री संजय शर्मा, सारण अधीक्षण अभियंता, पथ अंचल, हाजीपुर -                  | सदस्य   |

2. निविदा के सम्बन्ध में विवरणी निम्नवत् है :-

- |   |   |   |
|---|---|---|
| 2.1 कार्य का नाम                          | : | Widening and Strengthening Work of Dighwara-Bheldi-Amnour-Taraiya to Simri Bandh Road (SH-104) in Km 42.00 to 54.00 (Total Length- 12.00 Km.) |
| 2.2 प्रमंडल का नाम                        | : | पथ प्रमंडल, छपरा।   |
| 2.3 प्रशासनिक स्वीकृति की राशि एवं प्रसंग | : | ₹ 4868.51 लाख, विभागीय पत्रांक- 8276 (S) दिनांक- 04.10.2025   |
| 2.4 तकनीकी स्वीकृति की राशि एवं प्रसंग    | : | ₹ 4528.69 लाख, उपभागीय पत्रांक-3237(अनु0), दिनांक-13.10.2025  |
| 2.5 परिमाण विपत्र की राशि                 | : | ₹ 4281.44282 लाख  |
| 2.6 निविदा की प्रक्रिया (e-tender)        | : | ई-टेंडरिंग (SBD)  |
| 2.7 निविदा प्राप्ति की अंतिम तिथि         | : | 31.01.2026  |
| 2.8 कार्य समाप्ति की अवधि                 | : | 15 (पन्द्रह) माह  |
| 2.9 प्राप्त निविदा की संख्या              | : | 14 ( चौदह) अदद यथा :-   |

- |   |   |
|---|---|
| (i) M/s Dayanand Prasad Sinha & Company | (ii) M/s Shristi Developers Pvt. Ltd.               |
| (iii) M/S Shakti Kumar                  | (iv) M/s J.K. Engicon Private Limited               |
| (v) Narsingh Singh                      | (vi) M/s Adarsh Construction                        |
| (vii) M/s Maruti Enterprises            | (viii) M/s Pratayaksha Construction Private Limited |
| (ix) Palak - Maa 'JV'                   | (x) M/s Adityashree Engicons Private Limited        |
| (xi) M/s Sunny Engineering Works        | (xii) M/s Barhonia Engicon Private Limited          |
| (xiii) Rai Raj Construction Pvt. Ltd.   | (xiv) Kawaljeet Singh Contractor                    |

2.10 परिवाद की स्थिति

नहीं

2.11 प्राप्त निविदा क्या पुनर्निविदा है यदि हाँ तो कारण।

हाँ, दिनांक- 12.12.2025 को आमंत्रित निविदा में एकल निविदाकार सफल होने के फलस्वरूप उपभागीय पत्रांक- 3880 दिनांक- 27.12.2025 के द्वारा पुनर्निविदा आमंत्रित करने का निर्णय लिया गया।

4

2



Sl No.	Particulars of Items	Clause No.	Minimum Requirements	Provided By						
				M/s Dayanand Prasad Sinha & Company Bidder-1	M/s Shristi Developers Pvt. Ltd. Bidder-2	M/S Shakti Kumar Bidder-3	M/s J.K. Engicon Private Limited Bidder-4	Narsingh Singh Bidder-5	M/s Adarsh Construction Bidder-6	M/s Maruti Enterprises Bidder-7
7	Turn Over	ITB-Cl. 4.5(A)(a)	₹ 2140.72141 lacs	₹ 11550.37 lacs	₹ 14615.00 lacs	₹ 6209.65 lacs	₹ 16338.66 lacs	₹ 5594.94 lacs	₹ 18317.46 lacs	₹ 3477.26 lacs
8	Existing Commitment ongoing work	-	-	₹ 17747.01 lacs	₹ 19836.85 lacs	₹ 12542.81 lacs	₹ 28482.02 lacs	₹ 6619.38 lacs	₹ 20249.50 lacs	₹ 9123.00 lacs
9	Bidding Capacity	ITB-Cl.4.7	₹ 4281.44282 lacs	₹ 27983.00 lacs	₹ 38027.17 lacs	₹ 11174.58 lacs	₹ 33922.58 lacs	₹ 15896.27 lacs	₹ 55017.00 lacs	₹ 4644.33 lacs
10	Bid Already Submitted	-	-	Attached	<u>Attached but False Presentation</u>	Attached	Attached	Attached	Attached	Attached
11	Legal Identity	ITB-Cl. 4.3(a) L. No.- 8131 (S) We dt. 24.07.2012	-	Partnership Firm	Pvt. Ltd.	Partnership Firm	Pvt. Ltd.	Individual	Partnership Firm	Partnership Firm
12	Technical/Key Personnel	ITB-Cl. 4.5 (B)(b)	-	Attached	Attached	Attached	Attached	Attached	Attached	Attached
13	Key Plants & Equipment	ITB-Cl. 4.5 (B)(a)	-	Attached	Attached	Attached	Attached	Attached	Attached	Attached
14	Programme of construction	ITB-Cl.4.3(I)	-	Attached	Attached	Attached	Attached	Attached	Attached	Attached
15	Liquid Assets and credit facility	ITB-Cl.4.5(B)(c)	10% ₹ 428.14428 lacs	₹ 550.00 lacs	₹ 500.00 lacs	₹ 500.00 lacs	₹ 500.00 lacs	₹ 500.00 lacs	₹ 450.00 lacs	₹ 1000.00 lacs
16	Investments Ability/ Undertaking	ITB-Cl. 4.2(ii), 4.3(h)	25% ₹ .....	25%	25%	25%	25%	25%	25%	25%
17	Power of Attorney	ITB-Cl.4.2(vi)	-	Attached	Attached	Attached	N/A	Attached	Attached	Attached
18	Bid Validity	ITB-Cl.15	120 Days	180 Days	180 Days	120 Days	120 Days	120 Days	120 Days	120 Days
19	Whether Affidavit attached	As per NIT/SBD	-	Attached	Attached	Attached	Attached	Attached	Attached	Attached
20	Litigation History	As per NIT	-	Attached	Attached	Attached	Attached	Attached	Attached	Attached
21	Responsive/ Non Responsive	-	Status	Responsive	Non-Responsive	Responsive	Responsive	Responsive	Responsive	Responsive

4

2

3. तकनीकी शर्तों का मूल्यांकन :-

Sl No.	Particulars of Items	Clause No.	Minimum Requirements	Provided By		M/s Sunny Engineering Works	M/s Barhonia Engicon Private Limited	Rai Raj Construction Pvt. Ltd.	Kawaljeet Singh Contractor
				M/s Pratyaksha Construction Private Limited	Adityashree Engicon Private Limited				
1	Registration	As per NIT	As per NIT	Bidder-8	Bidder-9	Bidder-10	Bidder-11	Bidder-12	Bidder-13
				R.W.D./Class-I Valid upto 20.06.2026	R.W.D./Class-I Valid upto 20.08.2029	R.C.D./Class-I Valid upto 28.02.2029	R.C.D./Class-I Valid upto 01.02.2027	R.C.D./Class-I Valid upto 22.02.2029	R.C.D./Class-I Valid upto 24.07.2030
2	Cost of BOQ	As per NIT/BOQ	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00
	Bid Processing Fees	As per NIT/BOQ	₹ 5900.00	₹ 5900.00	₹ 5900.00	₹ 5900.00	₹ 5900.00	₹ 5900.00	₹ 5900.00
3	Earnest Money	ITB- Cl- 16 & IFB	₹52.82 lacs	₹ 52.82 Lac B.G	₹ 52.90 Lac B.G	₹ 52.82 Lac	₹ 52.85 Lac	₹ 52.82 Lac	₹ 52.82 Lac
4	EMD Validity	ITB- Cl- 16 & IFB	165 days	Issue Date- 23.01.2026 Valid upto- 10.10.2026	Issue Date- 31.01.2026 Valid upto- 30.07.2026	Issue Date- 31.01.2026 Valid upto- 29.07.2026	Issue Date- 27.01.2026 Valid upto- 23.07.2026	Issue Date- 21.01.2026 Valid upto- 20.07.2026	Issue Date- 21.01.2026 Valid upto- 20.07.2026
5	Experience of Similar Nature of Work	ITB- Cl. 4.5 (A)(b)	₹ 428.14428 lacs	₹ 1037.11 lacs	₹ 499.14 lacs	₹ 2356.79 lacs	₹ 2770.14 lacs	₹ 1901.23 lacs	₹ 2568.54 lacs
	Experience of work done quantity								
	• Concrete works		3596.454M <sup>3</sup>	3751.00 M <sup>3</sup>	3671.00 M <sup>3</sup>	5952.00 M <sup>3</sup>	6267.00 M <sup>3</sup>	3620.00 M <sup>3</sup>	3935.00 M <sup>3</sup>
	• Non Bituminous Sub-bases and Bases(GSB,WBM, WMM)	ITB- Cl.4.5 A(c)	7460.942 M <sup>3</sup>	9347.01 M <sup>3</sup>	8764.00 M <sup>3</sup>	26543.00 M <sup>3</sup>	7748.00 M <sup>3</sup>	12925.00 M <sup>3</sup>	25622.03 M <sup>3</sup>
	• Earth work in both excavation and embankment combined Quantity..M3		56607.749M <sup>3</sup>	59192 M <sup>3</sup>	80364.00 M <sup>3</sup>	61333.00 M <sup>3</sup>	68058.61 M <sup>3</sup>	80429.00 M <sup>3</sup>	75159.00 M <sup>3</sup>
	• Bituminous Treatment (BM, DBM, BC, SDBC)		3464.746 M <sup>3</sup>	4351.67 M <sup>3</sup>	4723.00 M <sup>3</sup>	5260.00 M <sup>3</sup>	3636.00 M <sup>3</sup>	7606.00 M <sup>3</sup>	15335.00 M <sup>3</sup>

5

A

Sl No.	Particulars of Items	Clause No.	Minimum Requirements	Provided By						
				M/s Pratyaksha Construction Private Limited Bidder-8	AdityashreeEngicons Private Limited Bidder-9	M/s Sunny Engineering Works Bidder-10	M/s BarhoniaEngicon Private Limited Bidder-11	Rai Rai Construction Pvt. Ltd. Bidder-12	Kawaljeet Singh Contractor Bidder-13	Status
1	Turn Over	ITB- Cl. 4.5(A)(a)	₹ 2140.72141 lacs	₹ 4364.00 lacs	₹ 2153.00 lacs	₹ 7250.80 lacs	₹ 6088.53 lacs	₹ 8726.79 lacs	₹ 5656.34 lacs	
7	Existing Commitment ongoing work	-	-	₹ 5859.27 lacs	₹ 2137.66 lacs	₹ 20146.49 lacs	₹ 5980.71 lacs	₹ 9625.04 lacs	₹ 15248.35 lacs	
8	Bidding Capacity	ITB- Cl.4.7	₹ 4281.44282 lacs	₹ 10811.00 lacs	₹ 6086.67 lacs	₹ 9647.00 lacs	₹ 18521.00 lacs	₹ 23706.00 lacs	₹ 6355.72 lacs	
9	Bid already Submitted	-	-	Attached	Attached	Attached	Attached	Attached	Attached	
10	Legal Identity	ITB- Cl. 4.3(a) L. No.- 8131 (S) We dt. 24.07.2012	-	Pvt. Ltd.	Pvt. Ltd.	Partnership Firm	Pvt. Ltd.	Pvt. Ltd.	Proprietorship	
11	Technical/Key Personnel	ITB- Cl. 4.5 (B)(b)	-	Attached	Attached	Attached	Attached	Attached	Attached	
12	Key Plants & Equipment	ITB- Cl. 4.5 (B)(a)	-	Attached	Attached	Attached	Attached	Attached	Attached	
13	Programme of construction	ITB- Cl.4.3(I)	-	Attached	Attached	Attached	Attached	Attached	Attached	
14	Liquid Assets and credit facility	ITB- Cl.4.5(B) (c)	10% ₹ 428.14428 lacs	₹ 1150.00 lacs	₹ 1300.00 lacs	₹ 600.00 lacs	₹ 600.00 lacs	₹ 500.00 lacs	₹ 1755.00 lacs	
15	Investments Ability/ Undertaking	ITB- Cl. 4.2(ii), 4.3(b)	25% ₹ .....	25%	25%	25%	25%	25%	25%	
16	Power of Attorney	ITB- Cl.4.2(iv)	-	Attached	Attached	N/A	Attached	Attached	Attached	
17	Bid Validity	ITB- Cl.15	120 Days	180 Days	120 Days	120 Days	120 Days	120 Days	120 Days	
18	Whether Affidavit attached	As per NIT/SBD	-	Attached	Attached	Attached	Attached	Attached	Attached	
19	Litigation History	As per NIT	-	Attached	Attached	Attached	Attached	Attached	Attached	
20	Responsive/ Non Responsive	-	-	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	

5

2

3. तकनीकीबीड का मूल्यांकन :-

SI No.		Particulars of Items	Clause No.	Minimum Requirements	Provided By		
					Palak - Maa (JV)		
					M/s Palak Infra Private Limited (Lead Partner 51%)	Maa (2nd Partner 49%)	Total
1	2	3	4	Bidder-9			
1	Registration	As per NIT	As per NIT	R. W. D./Class-I Valid upto 03.10.2029	R. W. D./Class-I Valid upto 18.11.2029	-	
2	Cost of BOQ	As per NIT/BOQ	₹ 10,000.00	₹ 10,000.00			
	Bid Processing Fees	As per NIT/BOQ	₹ 5900.00	₹ 5900.00			
3	Earnest Money	ITB- CI- 16 &IFB	₹52.82 lacs	₹ 53.00 Lacs B.G			
4	EMD Validity	ITB- CI- 16 &IFB	165 days	Issue Date- 29.01.2026 Valid upto- 31.07.2026			
5	Experience of Similar Nature of Work	ITB- CI. 4.5 (A)(b)	₹ 428.14428 lacs	₹ 3957.43 lacs	₹ 195.89 lacs	₹ 4153.32 lacs	
6	Experience of work done quantity	• Concrete works	Total - 3596.454 M <sup>3</sup>				
			Lead Partner- 1798.227 M <sup>3</sup>	5844.54 M <sup>3</sup>	2927.00 M <sup>3</sup>	8771.54 M <sup>3</sup>	
			2 <sup>nd</sup> Partner - 899.11 M <sup>3</sup>				
			Total - 7460.942 M <sup>3</sup>				
• Non Bituminous Sub-bases and Bases(GSB,WBM, WMM)	ITB- CI.4.5 A(c)	• Earth work in both excavation and embankment combined Quantity..M3	Lead Partner- 3730.47 M <sup>3</sup>	6119.40 M <sup>3</sup>	22059.00 M <sup>3</sup>	28178.40 M <sup>3</sup>	
			2 <sup>nd</sup> Partner - 1865.23 M <sup>3</sup>				
			Total - 56607.749 M <sup>3</sup>				
• Bituminous Treatment (BM, DBM, BC, SDBC)	ITB- CI.4.5 A(c)	• Earth work in both excavation and embankment combined Quantity..M3	Lead Partner- 28303.874 M <sup>3</sup>	100810.00 M <sup>3</sup>	19654.00 M <sup>3</sup>	120464.00 M <sup>3</sup>	
			2 <sup>nd</sup> Partner - 14951.90 M <sup>3</sup>				
			Total - 3464.746 M <sup>3</sup>				
			Lead Partner- 1732.37 M <sup>3</sup>	3018.00 M <sup>3</sup>	1312.00 M <sup>3</sup>	4330.00 M <sup>3</sup>	
			2 <sup>nd</sup> Partner - 866.18 M <sup>3</sup>				

4

✓

Sl No.	Particulars of Items	Clause No.	Minimum Requirements	Palak - Maa (IV)		
				M/s Palak Infra Private Limited (Lead Partner 51%)	Maa Concnction (2nd Partner 49%)	Total
1	2	3	4	Bidder-9		
7	Turn Over	ITB- Cl. 4.5(A)(a)	Total - ₹ 2140.72141 lacs Lead Partner- ₹ 1070.36070 lacs 2 <sup>nd</sup> Partner - ₹ 535.18035 lacs	₹ 7070.68 lacs	₹ 4594.52 lacs	₹ 11665.20 lacs
8	Existing Commitment ongoing work	-	-	₹ 23938.33 lacs	₹ 11300.90 lacs	-
9	Bidding Capacity	ITB- Cl.4.7	Total - ₹ 4281.44282 lacs Lead Partner- ₹ 2140.72141 lacs 2 <sup>nd</sup> Partner - ₹ 1070.36070 lacs	₹ 3567.83 lacs	₹ 6572.57 lacs	₹ 10140.40 lacs
10	Bid Already Submitted	-	-	Attached	Attached	-
11	Legal Identity	ITB- Cl. 4.3(a) L. No.- 8131 (S) We dt. 24.07.2012	-	Pvt. Ltd.	Partnership Firm	J.V.
12	Technical/Key Personnel	ITB- Cl. 4.5 (B)(b)	-	Attached	Attached	-
13	Key Plants & Equipment	ITB- Cl. 4.5 (B)(a)	-	Attached	Attached	-
14	Programme of construction	ITB- Cl.4.3(I)	-	Attached	Attached	-
15	Liquid Assets and credit facility	ITB- Cl.4.5(B) (c)	10% ₹ 428.14428 lacs	₹ 1000.00 lacs	₹ 900.00 lacs	-
16	Investments Ability/ Undertaking	ITB- Cl. 4.2(ii), 4.3(h)	25% ₹ .....	25%	25%	25%
17	Power of Attorney	ITB- Cl.4.2(iv)	-		Partnership deed	
18	Bid Validity	ITB- Cl.15	120 Days	120 Days		
19	Whether Affidavit attached	As per NIT/SBD	-	Attached	Attached	-
20	Litigation History	As per NIT		Attached	Attached	-
21	Responsive/ Non Responsive	-	Status	Responsive		

1

✓

4. अधीक्षण अभियंता, सारण पथ अंचल, हाजीपुर के पत्रांक- 216 (अनु०), दिनांक- 12.02.2026 से उक्त निविदा का तकनीकी बीड प्राप्त हुआ है।

इस निविदा में चौदह निविदाकारों द्वारा भाग लिया गया है। सभी निविदाकारों द्वारा निविदा के साथ अग्रधन की राशि जमा किया गया है, जिसका सत्यापन कार्यपालक अभियंता, पथ प्रमण्डल, छपरा द्वारा करा लिया गया है।

जाँचोपरांत पाया गया कि चौदह निविदाकारों में से तेरह निविदाकार यथा (i) M/s Dayanand Prasad Sinha & Company (ii) M/S Shakti Kumar (iii) M/s J.K. Engicon Private Limited (iv) Narsingh Singh (v) M/s Adarsh Construction (vi) M/s Maruti Enterprises (vii) M/s Pratayaksha Construction Private Limited (viii) M/s Adityashree Engicons Private Limited (ix) M/s Barhonia Engicon Private Limited (x) M/s Sunny Engineering Works (xi) Rai Raj Construction Pvt. Ltd. (xii) Kawaljeet Singh Contractor एवं (xiii) Palak – Maa (JV) निविदा की वांछित अहर्ता को पूर्ण करते हैं।

शेष एक निविदाकार यथा M/s Shristi Developers Pvt. Ltd. द्वारा Bid already Submitted में गलत सूचना दिया गया है।


#### 5. तकनीकी बीड मूल्यांकन समिति का निर्णय:-

5.1 पथ प्रमण्डल, छपरा अन्तर्गत Widening and Strengthening Work of Dighwara-Bheldi-Amnour-Taraiya to Simri Bandh Road (SH-104) in Km 42.00 to 54.00 (Total Length- 12.00 Km.) कार्य की पुर्ननिविदा में कुल चौदह निविदाकारों में से तेरह निविदाकार यथा (i) M/s Dayanand Prasad Sinha & Company (ii) M/S Shakti Kumar (iii) M/s J.K. Engicon Private Limited (iv) Narsingh Singh (v) M/s Adarsh Construction (vi) M/s Maruti Enterprises (vii) M/s Pratayaksha Construction Private Limited (viii) M/s Adityashree Engicons Private Limited (ix) M/s Barhonia Engicon Private Limited (x) M/s Sunny Engineering Works (xi) Rai Raj Construction Pvt. Ltd. (xii) Kawaljeet Singh Contractor एवं (xiii) Palak – Maa (JV) निविदा की वांछित अहर्ता को पूर्ण करते हैं। अतः इन्हे तकनीकी बीड में सफल घोषित करने का निर्णय लिया जाता है।

शेष एक निविदाकार M/s Shristi Developers Pvt. Ltd. को SBD के ITB Sec.- 2-1.4 (B) के आलोक में तकनीकी बीड में असफल घोषित करने का निर्णय लिया जाता है।

5.2 विभागीय आदेश-141 सह पठित ज्ञापांक-5355 (S) दिनांक- 28.10.2021 के आलोक में तकनीकी बीड में सफल निविदाकारों का वित्तीय बीड खोलने का निर्णय लिया जाता है, वशर्त उक्त विभागीय निदेश के अनुसार निर्धारित अवधि (दो कार्य दिवस) में इस निविदा में शामिल किसी निविदाकार का परिवाद/आपत्ति प्राप्त न हो। यदि परिवाद प्राप्त होता है, तो सक्षम स्तर से परिवाद निष्पादन के उपरांत ही वित्तीय बीड खोला जायेगा।

5.3 तकनीकी बीड मूल्यांकन समिति की इस कार्यवाही को विभागीय Website पर प्रदर्शित करने के साथ-साथ निविदा में शामिल निविदाकारों को उनके e-mail से संसूचित किया जाय।


  
20.03.2026  
(संजय शर्मा)

सदस्य

अधीक्षण अभियंता,  
सारण पथ अंचल, हाजीपुर।

(रिक्त)  
सदस्य

मुख्य अभियंता, उत्तर के सचिव (प्रा०),  
पथ निर्माण विभाग, बिहार, पटना।


  
20/03/26  
(सुनील कुमार सुमन),  
अध्यक्ष

मुख्य अभियंता, उत्तर,  
पथ निर्माण विभाग, बिहार, पटना

ज्ञापांक :- 977

पटना, दिनांक :- 20/3/26

प्रतिलिपि :-आई0टी0 मैनेजर, पथ निर्माण विभाग, बिहार, पटना को विभागीय वेबसाईट पर अपलोड करने हेतु एवं निविदा में शामिल सभी निविदाकारों को सूचनार्थ प्रेषित।




(सुनील कुमार सुमन)  
मुख्य अभियंता, उत्तर,

पथ निर्माण विभाग, बिहार, पटना

ज्ञापांक :- 977

पटना, दिनांक :- 20.3.26

प्रतिलिपि :- अधीक्षण अभियंता, सारण पथ अंचल, हाजीपुर/कार्यपालक अभियंता, पथ प्रमण्डल, छपरा को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।




(सुनील कुमार सुमन)  
मुख्य अभियंता, उत्तर,

पथ निर्माण विभाग, बिहार, पटना

ज्ञापांक :- 977

पटना, दिनांक :- 20.3.26

प्रतिलिपि :-अभियंता प्रमुख (कार्य प्रबंधन), पथ निर्माण विभाग, बिहार, पटना/मुख्य अभियंता (अनुश्रवण), पथ निर्माण विभाग, बिहार, पटना को सूचनार्थ समर्पित।



(सुनील कुमार सुमन)  
मुख्य अभियंता, उत्तर,

पथ निर्माण विभाग, बिहार, पटना