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SI Name of work Estimated Cost
1 | Renovation of Flooring work, Addition/Alteration in | %14,01,300/-
6th Floor (West Side) at Vishweshwaraiya Bhawan,
Patna for the year 2025-2026. ;
2 | Renovation of Vitrified tiles in 6th Floor (West Side) at | %14,93,800/-
Vishweshwaraiya Bhawan,Patna for the year 2025-
2026.
3 | Renovation of Bathroom tiles, Sanitary fittings in 6th | %12,09,700/-
Floor (West Side) at Vishweshwaraiya Bhawan,Patna
for the year 2025-2026.
4 | Renovation of Ceiling work in 6th Floor (West Side) at | %14,74,300/-
Vishweshwaraiya Bhawan,Patna for the year 2025-
2026.(Part-1)
5 | Renovation of Ceiling work in 6th Floor (West Side) at | ¥2,23,300/-
Vishweshwaraiya Bhawan,Patna for the year 2025-
2026.(Part-2)
Total | X58,02,400/-
el ¥R X58,02,400/- (STa oRg &) &SR TR | $WR) 775 |

orel™

IRPR D AR g
wa+1 ftor fwmr, fRer, gesm)

A




