2333 (©)
13}6S | 2020,

ey frmifor faamr

e L%.\‘QS.\'?:Q%.. & WU yRare gfifa @) 356 @) sriaE! |

T YHSW, WIaMel @ ar=iiid Widening & Strengthening of Sisaula-Basantpatti Road
(Total Length-7.44 Km.) for the year 2025-26 &4 @ fAfdsT & d@a! die # yi<d gRdE W
foarfia u=ie—2217(E) feAi—01.04.2026 T U=H—2360(E) fam1d—09.04.2026 gRT 7fda AfAfY

3N AT BT 01D, AT THE—HE—NUR IMYFi—As—Taey |fyg (Hrd yaem),

3 e HAR e, i wRa (qraTerd), ur fFmfor fvm, fIER, gen)
N IO FAR [, A AMEan, \RIST ueesE, A Avel e ok o,

3N Gl {AR A4, g Ifadar, SR, 9 fAfor v, R, gesn|

P! ISh P BRI |
Suferfa:
(i)
ger femfor v, fieR, e
(ii)
(iii)
ger famtor T, fagR, gesr|
(iv)
2

fai—17.03.2026 @1 MET TEFAID! e HoUiH WA @ FRGE, ST STARE
SMUih—944 f&I—17.03.2026 ERT w2 &, A fod W Fvfg & fawg wa aRae ) 4=
AT, IR, g AT e, fAER, e @& u=id—1277(310) fAI$—28.04.2026 & ARIH &
Rare R faAi®—28.04.2026 P MET THAID! dIs Houihd AAY P BRIAE T F—T B

IR R fqareft fFeaq € —

21 ™ PT AM

22 IO A

23 ffder omfya & el uHed @1 .
a1

24 WATHMS BT B IR TE gHT

25 DD Wi DI ART TG T[T

26  uRRATT fqum @1 fdr

27  Brl gEIfg @) eafdy

28 ffasr @1 wftbar

29 fAfaer wifta o fafyr

%,@

Widening &  Strengthening of Sisaula-
Basantpatti Road (Total Length-7.44 Km.) for
the year 2025-26

5054

U gHed, WIdHe! |

32704.20 T |
favrfa sdie—8091(TH0) f&Td—20.09.2025

32246.13 AT |

qey afadan, SR, g fAmir . faEw,
gedT BT UHAP—3185(310) faie—
06.10.2025

32113.00540 & |
12 (Twelve) Months.
$-<eR (SBD)

05.02.2026



2.10 Hmrﬁwﬁﬁmmgﬂﬁﬁm%ﬁﬁﬂ‘r . gERfer T8 R () FRiuee afvddr @
Sip—1957 f&Hid—15102025 & ERT HIH
fafaer § e FRTEGR & w7 o1 & SR
fafaer @1 g fHar mam|
(ii) Su9Ta UAh—3905 faATH—30.12.2025 B
g e ffaer &1 PAfder sroma & Ffea

D D ¥ g8 fhar AT
(iii) g IR wrar fAfdET § guRORI geH vd
fgda Pfaer & 7 ot &ifdpa B
3 fygifsg ffaer & fr=forRad 04 (@R) Wage! gRT w7 foram wam —
(1) M/s Kabbu Khirhar (2) M/s Barhonia Engicon Private Limited

(3) M/s Rajendra Singh and Brothers (4) Sai Construction
4, STl STaie—944 fAIG—17.032026 ERT ORI fAMG—17.032026 BT FEH

qea e qeaied aify @ dow § S Ffie # 9 oF are TRt ffaereR e (1) Mis
Kabbu Khirhar (2) M/s Barhonia Engicon Private Limited (3) M/s Rajendra Singh and Bros Tq
(4) Sai Construction fAfaer @ aifesa e B f I D GorRawy AHl i H whd
afva faar T |
Wﬁéﬂﬁmﬂmmﬁwﬁﬁmﬁmﬁaﬁr@ﬁﬁzﬂaﬂ
uﬁaﬁ/mmzﬁﬁwvmwﬁqﬁmaﬁwa%maﬁﬁ%ﬁam@aﬁm
o faar man )
5. SPTg STqiP—044 FEH—17.03.2026 ERT WY RTH—17.03.2026 BT FHI GERICT)
%ﬂsﬁmﬁmﬂﬁ%aﬁﬁvﬁﬁmﬁﬁwﬁﬂmaﬂﬁﬁma%mmﬁm
AfiedR  Barhonia Engicon Pvt. Ltd. @ UAG—PAT/03/203 faie—19.03.2026,
THAH—PAT/03/209  f&i$—19.03.2026, THiBp—PAT/04/208  fadi®—19.03.2026  Td
THiF_PAT/03/201 feAiH—19.03.2026 ERT fifdaT & Tt ds ¥ gwa a9 AR e (1)
Rajendra Singh & Brothers (2) Sai Construction Td (3) M/s Kabbu Khirhar 7 faug
qﬁm/amﬁaﬂ/am%wﬁaﬁﬂ)ma%wﬁﬁmﬁg@um, Jor, v fmior famm,
RER, T & UAid—1277(3Fo) fi6—28.04.2026 ERT gRare TR faAP—28.04.2026 B G
aﬁaﬁ%ﬁsﬁwﬁﬁﬂﬁﬁaﬁmaﬁmﬁwmwﬁﬁaﬁﬂéﬁl
6. aﬁaﬁdﬁswﬂﬁﬁfaﬁwﬁﬁazﬁﬁwmeﬁ@ﬁmﬁw
M/s Barhonia Engicon Private Limited @ UHIF—PAT/03/203 f&ie—19.03.2026 d NI
M/s Rajendra Singh and Bros @& fa%g, wAi@—PAT/03/209 faqi—19.03.2026 EWRT Sai
Construction @ feg Td TA@—PAT/04/208 fid—19.032026 ERT M/s Kabbu Khirhar @
ﬁwﬁaﬁamm%mwmwﬁlwﬁmﬁﬁamM/sBarhonia
Engicon Private Limited & T=T&—PAT/03/201 fa=16—19.03.2026 & gRT Uiy T YT gaIT 2 |

(B@ V m%age 20f18



‘ gRarg /3y &) e —

gRarg / amafy

da-al dis i
afafa grr aRare &)
gfien v fofa / sgerar

M/s Barhonia Engicon Private Limited D
&IRT Rajendra Singh & Brothers @ favg
feg ¢ aRarg —

I Would like to bring to your attention some
observations regarding the tenderer. There are
some shortcomings that tendered has withheld
that should make the tenderer Non-
Responsive.

1. Power of Attorney is not attached with the
tender document. This is mandatory as per
clause 26 of NIT. There are multiple tenders
where bidders have been rejected based on
this. The partnership deed # 6 specially
mentions that all business documents such as
tenders etc shall be done by any of the partners
authorized

POWER OF ATTORNEY.

specially through  registered

S URAE @
3D A ITART
THH—1015 (@ 0)
eI —25.03.2026 gRT
g B dm Al B
I} AYAT U W D
e vEd w1 e fear
T |

GECISIED #
Rajendra Singh & Brothers
@ WHie- IR feAe-
28032026 g§RT Hfaafed
femr mm g &
IR favad Td g
T W Ae We b
T US B © [ g@u
Instructions to Bidders (in
short ITB) @ &f&HT 23 T
AIAEH FRA DI HUT Bl
-
23. Process to be
Confidential
23-1 Information relating to
the examination,
clarification, evaluation and
comparison of Bids and
recommendations for the
award of a contract shall not
be disclosed to Bidders or
any other persons not
officially concerned with

such process until the award

2

3

ﬂﬂﬂage.’:ofls




to the successful Bidder has
been announced. Any effort
by a bidder to influence the
Employer's processing of
Bids or award decisions
may result in the rejection
of his Bid.

aftfa sfedr @ raaiidd |
we § & fAfer ufkan
9 @8 ¥ Confidential &
dor e w9 &
A Ffeeemael & fFAfder
FrTaE @1 ety
g W ISR TAE
FRIAT 7T & a9 i Refa
# uRarQt M/s Barhonia
Engicon Pvt. Ltd. §RT IR
g1 aftfa fafder & o=
GRS ) 1 |
Rarg o7 ¥ 8 We § &
ST gRT aftfa @feedr—23
B @ AE W Seowd
frar mar 2 3R fAfder @
Mo 1 9T fhar 2
It W MR W affa
dfed—23 @ el H
I b e @1 '
I B U@ & affa
a1 @1 e @1 feea

T 8 |

2. BID already submitted does not have T Wed 7§ g
comprehensive list and bidder has withheld | P&T 2 f& amus gRT ITB
information with regards to this. All tenders in | @ &9 **H & Toa
RWD are on hold and the last batch of tenders | g8 WG] B ART B

that bidder participated in is stiil live. TH 2 THHT Toog A

AN (D
o e ﬂ'y Page 4 of 18




RWD, Bihar-2025_RWD 144725 1 P NG 9T H A6 ©
This accounts for misleading of information R oMU ygifte 99 B
Please check above facts before proceeding to | argelils ¥ I8 I W< B
the financial evaluation process. w®M 2 g alfg
Rardt & uRa & ATeld
# & 899 Clarification @1
AT @Y T 2 Safd I
regeraT H Y dd-al 4l
qgies affd @1 I8
fai—17.03.2026 @ forQ
T g @ e A
AN daerer  ffder @1
Hhe BT far a2
S C B I ECA
FITSAT @ I dfaR AT
e Hel\ dA DI a1
FE T © 98 AR Ffdar
@ fog Applicable =& o
Fifh AN UIEARE SIS
D DEH—6 B ATAID H
g N wER g7 Afder #
qrT fom o wear @ oar
IR o afed faRw @
Ff géR gRT diaR 3
et faar mar © A SHe
ERT A 9T foram S |ebar
g R Al A fedr off
Ffdd fRw &1 dfar &ife
et Tl faar € @
i uRRefa & fAfder
HHAYT AT DI BIIPT 26
N fAfder W @ e
gl Fifd I8 W wU |
%1 & f& "It is mandatory

that power of attorney, if

% )/ %age 5o0f 18




applicable, should be on Rs.
1000/~ Stamp. IEf & u®
A d& 2 & 9 TR
el # dfaR oife arefH
applicable & & 2 w9
Rs. 1000/- & ¥W W <A
BT e & el I & |
affa Ffderemr
ERT SHHPR AR TR
I B FRP-6 I T/
we W Sfga & fhar @
e we vy | forn
g © fb "That all the
business documents such as
tenders, agreements etc. at
Sitamarhi, in Context of
civil contract work shall be
done by any of the partner
or any other person
specially been authorized by
giving a registered power of

Attorney by all the partner

hereto." gHPD IATeNd H
IR U e BT P
A udR FAfder 4 w4 @
behalf # 9T & \&HT & |
9 9 ¥ 8 g8 N Bl
2 f& g el fAfder #
Fd e RS wo
74,48,75,886 /— @1 A
2 ok uRard grT Seaifaa
fAfler & fr w0
6,30,50,452 /— @1 it B9
IR BT R BIs A faan
Sar 8 ar N gEN die
SR %0

i 3
% ﬁyPageGOfw




68,18,25434 /— ddl ©
w39 affa e @
JMhed PR TAR ®H D
U A Oar §oad W B
gEEd W BN die
HURIET /0 47,05,24,894 / —
g & ord: gRardl gRT
ST T ARY gy {1
| IR PR T AT
Fifs IR ERT Herd
HITATAT @ AqATHATIRI
& ' deel fAfder #
e B farar T g |

g aftfa Tt &
aed # gRardt @t
da-ral fAfder @1 ITB
BEPH-23 & Soogd @
3eltd H R DA gY A
I%e fAfagemRt @ |
TN e die @1
G fAfder &1 R
[EpLiscroiicas el ica|
L B < I B A
I AT 32 |
afar —

gy fAfoT M,
JeAT @& UFd 6158 (S)
a9 —09.07.2014 & HfSHT
52 @ fgdfm wwA A
|faferd fag Power  of
attorney @ | URATE & gRT
BN U fIg S IF B
ATeNd A Clarification @Y
AT BT TE 2
(i) fAfdgidR  Rajendra

X e

o —

Page 7 of 18




Singh & Brothers g™
Upload o T
Partnership Deed # ol
9 Wew B, ueERem
I B BEPH-6 B gRI
ot wew @1 ffder o
3g frgma fear mam B
SHH ¥ Uh 9el Al I
yag @ gr1 fAfder fean
T R

aa: gRae &1 I8
fag oM™ 2|
(i) TR grRT uRaE
¥ gifba s S RWD &
Weferg 8, Bihar PMGSY
Website @ Tender ID 2025-
RWD-14725-1 @=HE #
[SIC AN B & | ECACa N
Rajendra Singh & Brothers
ERT ) M BT H
wWeR frar T & f6 e
fafaer Eal i
T6.30,50,452.00 BT B
e B @ UgEnq W AT
Bidding Capacity G3T &1 &I
2l

eI g T
f& 9@ ERT Bid already
submitted ¥ IMERT I
sifera fram T 2|

. uRarg &1 T8

famg AT 2 |

| M/s Barhonia Engicon Private Limited >
g

Sai Construction @ fa®g few wq 7farg -
/

I gRae B
ATATD H SLGIniE
qHih—1017 (3r0)

SERIC EIS
qogies Ay
@ I W

oy >

Page 8 of 18




I Would like to bring to your attention some
observations regarding the tenderer. There are
some shortcomings that tendered has withheld
that should make the tenderer Non-Resonsive.
1. Existing Commitment-Withheld information
regarding tender that has been awarded to the
bidder in Varanasi. It needs to be checked
weather on the day of participating in the
above tender if the work was completed.
» https://etender.up.nic.in/nicgep/app
» Tender Status/Tender ID-
2025_UPVDA_1066277_1
2. Bid Already Submitted- Information has
been withheld here as well. Following tenders
submitted has been hidden from the tender
documents.
» https://etender.up.nic.in/nicgep/app
o 2025 UPCTL_1101646_1
o 2025_UPPRD_1095694_22
o 2025_UPCTL_1101637_1
o 2025_UPVDA_1101544_1
Please check above facts before proceeding

to the financial evaluation process.

feeT—25.03.2026 gRT
Hdgd dr o= A @
AN AUAT U &A@l

e e T
agameld H Sai
Construction @  UId—

I, faA®—28.03.2026 &R
yfafea far mar 2 b~

Widening & Strengthening
of Sisaula-Basantpatti Road
(Total Length-7.440 Km)
under Road
Sitamarhi for the year 2025-
26 a4 fAfaer & d@Aa!
I @ Heg A TN
WEHRUT AFTT AT 8 | 39
dey # weey, = UeR
A fIgar gaRT e
.

1 fafaer | 2025
UPVA_1066277_1 & &y
# @g1 € & a8 ad &
faid—27.12.2025 @1 fAa
3R fRHATH—31.01.2026 T
T wel Bl e e
fear 2 o weRfa =€
far mar 21

Division

z IBIEEA
2025_UPPRD 1095694 22
® Hay # Fear 2 5 TE
fAfder s 8 2| wE

T

HEHd |

2

A—

oo —

Page 9 of 18




[ Ffaeemr TR
Gl wo foo, ger @
ERT 39 U4 gvEIE |
IRa Bex Sa Afdar &
AT g7 AT & |

3. fafaer =
2025 UPCTL_1101646_1
® Gau ¥ dear 8 5 u®
fAfaeT gAR ERT e fds
Jfee! wafie # weRe
H W BE TS B, AN
W veftfd & ¥ @ T
2, BRI 39 weRRfa 9 &
F PR AWE TG o,
adrm Feaw  fMfder
JUee BYH el Afdd 9
T18Y HRAT XE AT B | R
e Wt & I A HEl
arear & 5 ol 3w ffder
F gy B s SR
% ko § & ger € ST
g9 At ' ¥ U
fafaer & forg ot €1

4. ffd=n Rren
2025 UPVDA_1101544_1
® Gay ¥ dew 2 f& u®
fafder sR gwr feAie-
21012026 @Y 3rqars fHar
T 3R f&i$—30.01.2026
3 gg fAfder & g @
fear @ @M gEAR BRI
ST B TS ERIER R
B N e gR1 aud
araqaa dx fear mar| I
wefRfa =€t far T B |

X

AAA/
g7
Page 10 of 18




I HEled U e}
JpE ¢ 5 R EW
TR fdy T SoRiE
WEHT B 3D A
TN d@ie  fAfder W
flar  @xa gy ffca
fAfder @ R w fAfder
faffa &= @ FuT W
afs gAR WRI W™ 8l
b |
YA

qATH—1134 (3r90)
fei®—13.042026 @ @RI
fAfdg@R Sai Construction

Bl Tender ID-
2025 UPVDA_ 1066277 1
, 2025-

UPPRD_1095694 22,
2025_UPCTL_1101646_1,
2025 UPCTL_1101637_1
wd 2025 UPVDA _

1101544 1 & Gafa =

E] BT AT |
TfEr —

(i fMfRTer & gr
fAfaer -

2025_UPVDA_1066277 1
@ ey # et Hrf e
BN W waftd Ay derd
8 v T 7|

I ufkare &1 Ig

(K¢ a2 o

Page 11 of 18




fag wrma 2

(i) fRER @ gx
Rfder e
2025_UPPRD_1095694 22
o ey A yfafa faar
T ® fb Saa Mfder s
IR BH | Hafda T8 2
Ry P wq A
Eprocurement System Govt.
of Utter Pradesh &1 My bid

History T detail Her
foar 8, fora¥ S Tender
ID &1 &d & qoir T
=

Id: gRae &1 T8
fag ey 2|
(i) MR @& gw
Woer f&r T 8 b
BICEAS AT
2025_UPCTL 1101646 1

LEEN] Bid already
submitted # & T

RIp |

TR g T
f& g9 gRT Bid already
submitted H IERT FIAT
aifha farar mam 2 |

ga: aRare &1 TB
fag w=a 21
(ivy ffReer & g
fAfaer T
2025 _UPVDA 1101544 1
& dey # yfoafea faar
T g & Sw fAfder
f&fie— 30012026  @r

oA N

5 3

3
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R ax fear B, R’
39 e # gHe g sl
YR & eI Sl 8l
FHRIAT 74T |

TR 9T T
f& 9@ gRT Bid already
submitted # SERT AT
aifdpa fvar ar 2|

g uRarg &1 Ig
fomg 7 B
v fficer @ 8w
fAfder -
2025 _UPCTL_1101637_1
D ey H DI U /A

qafta &1 fbar mar 2 |
. uRare @1 TE
fag g 21
M/s Barhonia Engicon Private Limited & Jad  uRae @ | dedlel EIS]
&R s # Suwef | T @i
M/S Kabbu Khirhar @ fieg RU | wmiw—1016@m0) fie— | ST A
IAEH |

gRarg —
I Would like to bring to your attention some

observations regarding the tenderer. There are

some shortcomings that tendered has withheld

that should make the tenderer Non-
Responsive.
Withheld information regarding Work in

Hand/Existing Commitment-following work
has been awarded to the contractor in April
2025. It cannot have been completed in such a

short span of time.

Organisation | Kolkata Port TrustliKolkata

Chain: Dock  System-KoPTllclvi-
KDSIl O/o Chief Engr./Sr.
Ex. Engr. (Contract)-KDS

Tender ID: | 2024_KoPT_823852 1

25032026 §RT Wdad bl
I A & ar=x 39T ue
g &1 e fear |

qgemals H M/S
Kabbu Khirhar & U=idH—
I fRAi6—28.032026 gRT
giafea fear mam § &
“fags & f& (Barhonia
Engicon Pvt. Ltd.) @ §RT
fd U uRare & ey F
FEear & f& Tender ID
2024-KOPT-823852-1 @&

% q4_— wfpage 13 0f18




Tender Ref | SMPK/KDS/CIV/T/28799/61
No:

Tender Part 1. Yard development of
Title: Dock-I, East KPD induding
repair, Modification and
upgradation  of  existing
drainage system, KPD. Part
2. Yarrd development of
Dock-II, KPD including
Repair, modification and
upgradation  of  existin

drainage system, KP Dock

» https://eprocure. gov.in/eprocure/épp

» Search Tender Status by Tender ID-
2024 KoPT_823852_1

Please check above facts before proceeding

to the financial evaluation process.

IE SR gR Idfed  wEl
foar a1 worawy T
@ ERT W ERT ST 3EA
o T DI 01.07.2025 HI
R @ RT.G.S & R
g fear | N e
Y T IRY FARER 2,
@) g deea fawrr |
A foran o e |

3 IRy ® 5 W
foeg i wRae a1
FRd gu Ffder &1 R
FH DY HUT IS B |
ThET —

oRardl gRT sifed
fafaer Kolkata Port Trust
J witm @1 ffer
M/S Kabbu Khirhar gRT
wiafes foar mm 2 &
Time debard 89 & HROT
Tender ID- 2024-KOPT-
823852-1 &1 B HA
ardfea e gam| $9b NI
FAffd  E-mail vd Bank
Statement WY & ®Y H
Hoaq  femm w2
fafde@R Kabbu Khirhar 31
T WIHROT U A Bl
Verification SLGIIE
qHATEH—1141 i
15042026  gRT  Chief
Engineer (Civil) SMPK,
Kolkata ¥ @xE@T TAT|
S99 E-mail gRT UI<l
1T O S S C I CLACA N
Kabbu Khirhar & & &1

=

~AD
V7 Page 14 of 18




e BT & | WE © &
P! SIT B Irdfed G
T3 TG g1 Sad & A
W EMD  @rgq  fadar
TR

I uRarg &1 g
fag amg 2|

M/s Barhonia Engicon Private Limited &
gTw JATRT —

I am writing to formally bring to your attention
a grave procedural inconsistency and unfair
treatment by the department regarding the
tender for the "Widening & Strengthening of
Sisaula-Basantpatti Road (Total Length-7.44
km)" under the Road Division, Sitamarhi.

The facts of the case highlighting the
discrepancy are as follows:
1. Misclassification in Technical
Evaluation: The official advertisement NIT
No. 15/2025-26 dated 12.01.2026 and in the
previously floated NIT-14/2025-26 dated
18.11.2025; it was explicitly published as an
"SBD BASED DETAILED NOTICE
INVITING RE-TENDER" However, in the
Technical Bid Evaluation Committee minutes
dated March 17, 2026, the committee failed to
categorize this as a " Re-Tender" in the official
record, despite noting that two previous calls

had already been cancelled.

Yo IR IWT FAfder
4 tpa FRTeR & W
o @ FRu fAfder @
FrRfuTerd AT, g
yHed, HIAMe! BT Si9ih—
1957 fid— 15102025 &
&R NIT So— 11 /2025—26
DI € PR faar T o
fedm IxR  emHfa
fAfaeT NIT No.-
14 /2025—26 @ adAID
41 g @ HF | qrar T
f& Uploaded SBD 3Ffeqef
a1 Ffeal B e A
S fFfdeT @1 S
g
30122025 & §RT X& fdar

UHh—3905

REIEI I

D AT A
HEHd |

‘A g

wj@gels of 18



2 Departure from Established Precedents:
The department has historically followed the
Bihar Public Works Code Rule 163, which
mandates that a tender be considered a re-
tender if the previous call had a single bidder,
no bidders, or disqualifications. This is

evident from other recent evaluations

conducted by your office for the same road

construction division-Sitamadhi;

o Mejorganj to Dhang Path (TB-3541): In the
evaluation dated November 21, 2025 the
committee correctly identified the tender as
a re-tender under clause 2.11 because no

bidders participated in the first call.

(TB-3145) In the

evaluation dated September 27,2025, the

o Kumma-Bela Road

committee explicitly marked the work as a
re-tender, citing Rule 163 (2) of the PWD

Code because only a single bidder was

T

ERLlE] A
fafaer (NIT No.- 15/2025-
26) @ THAD dre Wrg D
HH # g Tar fd yem
fafaeT # #f Uploaded SBD
FRegt o) @ & fFfaar
(e wd facha) & Ffegod
SBD Upload B8W &
Berkawy GERURIT A
fafagr @1 Bihar PWD Code
@ fram 163 T A& BT
2

T IRy &1 T
faeg o 2|

T yHSd, Wame!
omfa AoNAG—¢T - B
yo AR awfya fAfder 4
F1g N PR grRT A
&l oM @ Ho@ey Bihar
PWD Code & fraw—163
vg faurfra gsie—6367 (E)
fAH15—10.00.2018 B 3Tl
¥ gafifear omf¥a faar
T o T e FEHH
fafeer | 71 2|

ol Ity &1 TS
fasg o= B |

qy gHed el
= FEA—de T B
T IR wa fAfeer A

e Al fAfiEeR B
~

();;v

{A
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successful in the first call. IHE BH D Holdwy
. ¥ Unfair Treatment: for the Sisaula- | Bihar PWD Code & faa—
Basantpatti work, the Techincal Evaluation | 163 & ameiles # gqﬁﬁm
sheet merely listed the reasons for previous | armifyg wv &7 fofg fRrr

cancellations--- such as document errors---- T o, RoraeT day adHE
without formally granting it the status of a " Afrer ¥ T8 2

Re-Tender" in the technical record. This B

fag o= B |

selective omission creates an uneven playing
field and deviates from the transparency
observed in the majarganj and kumma-Bela
Cases.

In light of the above, it is requested that you
look into this matter to ensure that the Sisaula-
Basantpatti tender is treated with the same
procedural rigor and fairness as established in
previous departmental precedents. Failure to
acknowledge the "Re-Tender" status in the
technical record, despite the NIT stating
otherwise, constitutes a clear case of

administrative inconsistency.

gRare @) wfier a aa-al dfis qeaie afifa a1 swar —

daial die qouiea Affd gRT FHERia U9 aRe f[AaRIuR SR dieh—944
faTi—17.03.2026 ERT FHRAT fRAD—17.03.2026 BT T~ AFHAIDI dIe TiHd WART @1 do®
# fod T fvfa &7 Barhonia Engicon Pvt. Ltd. & W<l URaE & arelid § HeNfd e gJ
fawifea ffaer @ ar fMfagerRr # ¥ <1 ARAT®R (1) Rajendra Singh & Brothers Td (2) Sai
Construction &1 SBD @& ITB-Cl. 4.8 & T&q a@-1a! dIs # el B Pl LT B Wil 2 |
¥y g1 AR (1) M/s Barhonia Engicon Private Limited Td (2) M/s Kabbu Khirhar @) de-1a!
4 § B O P JATad Y@ B I B e 2|

= A NPT 3
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FSTA L)

®
8. qRare afafy &1 fofa —

(i) fawaifea of &) e & a@sNal fis 4 awa fagdR Barhonia Engicon
Pvt. Ltd. @ UAI®»—PAT/03/203 f&-1i$—19.03.2026 T4 UATH—PAT/03/209 fa=is—
19.03.2026 g1 fifdeT & ae-Na) e ¥ Wwha fAfagreR I (1) M/s Rajendra Singh
and Brothers U4 (2) Sai Engicon @ fawg fay w1y uRare /smufkt &t w=u fovar wirar 2
Ud UATH—PAT/04/208 f&-T$—19.03.2026 §RT (3) M/s Kabbu Khirhar @& fawg fau w1¢
yRare /3T & s faar omar 21

(i) <! fafdgr®rR a2m (1) Rajendra Singh and Brothers Td (2) Sai Construction &1 SBD
@ ITB-CL. 4.8 @ dgq da-Na) e A ke wifya far smar €|

(iiiy < ffderdrR T2UT (1) M/s Barhonia Engicon Private Limited Td (2) M/s Kabbu
Khirhar & daa@) e ¥ wwa wifta fear wrar | aeal fis ¥ awa FAfaesry
1 facia e @Yo &1 PRy g& aftma, s, v Fafo faam, REr, gemr &t
e <imar 21

(iv) Syarfig Fraie—944 f&-1T$—17.03.2026 &RT w¥fia fasie—17.03.2026 & WA~
de N fis qeaiea wify @ fofa #3988 ae GMfea wwsm S|

W) gmaﬁﬁm,wﬁmqﬁMiﬁmaﬁﬂﬁh$ﬁvhﬁmm
gffaa a7 | |

g2 uRare wffy & 39 sdad) & faurfia dguEe w A st o

g \
s O Kb g

(@fa gaR @F) (ot AR ) @fe 3R [E) (SHT Bl To1P)
e i, e oifyda, wfaeT aif¥iat wgE if¥reaT TE—E—3R
IR, v fwfor fwmr,  weeE, A e (qrTery), Imga—we—fagy |fera
fagR, we| Td oiar U, ey femfor faum, (@1 weer),
ey femior fawm, faeR, ge| ey femfor fammT,
fagr, wes| fagR, we|

i Ho—7 /Ffie—03—242 /2025 D 23 LG) ve, fei® \3\05\%2(;
gfafaf— e afgar Swr, gw fwio fawen, fER, 9/ ged FrfPric(ersrav),

gor Ryfor e, RER, Tear B woeRl Td omdvge oRard g dfvd/emgodo AAOR, 9
frfor famT, RER, T @Y Ty d9Ee TR Jgers BYd &g 4|

e

(SHT DI XSTD)
AR THE—E—ITR AT ac—He—ae wRra(@r weer),
ger famfor famm, fdgR geaT|
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