मुख्य अभियंता, उत्तर का कार्यालय,
पथ निर्माण विभाग, बिहार, पटना।

दिनांक– 05.10.2026 को सम्पन्न तकनीकी बीड मूल्यांकन समिति की बैठक की कार्यवाही।

पथ प्रमण्डल, सोनपुर अन्तर्गत Long Term Output and Performance Based Road Assets Maintenance Works OPRMC-III Under Package No.- 26A/Sonepur कार्य की पुनर्निविदा के तकनीकी बीड पर विभागीय पत्रांक–6228 (S) दिनांक– 30.12.2021 के आलोक में निर्णय हेतु तकनीकी बीड मूल्यांकन समिति की बैठक की कार्यवाही।

उपस्थिति :–

(i) **श्री आशुतोष कुमार सिंह**, मुख्य अभियंता, उत्तर, पथ निर्माण विभाग, बिहार, पटना – **अध्यक्ष**

(ii) **श्री वीरेन्द्र कुमार सिंह,** मुख्य अभियंता, उत्तर, के सचिव (प्रा0) प0नि0वि0, पटना – **सदस्य**

(iii) **श्री आलोक कुमार ठाकुर ,** अधीक्षण अभियंता, सारण पथ अंचल, हाजीपुर – **सदस्य**

2. निविदा के सम्बन्ध में विवरणी निम्नवत् है :–

2.1	कार्य का नाम	:	पथ प्रमण्डल, सोनपुर अन्तर्गत Long Term Output and Performance Based Road Assets Maintenance Works OPRMC-III Under Package No.- 26A /Sonepur
2.2	Tender ID	:	139719
2.3	प्रमंडल का नाम	:	पथ प्रमंडल, सोनपुर।
2.4	प्रशासनिक स्वीकृति की राशि एवं प्रसंग	:	₹ 13448.402 लाख, विभागीय पत्रांक– 3247 (S) दिनांक– 12.05.2026
2.5	तकनीकी स्वीकृति की राशि एवं प्रसंग	:	₹ 15918.62 लाख, उपभागीय पत्रांक– 1605 (अनु0), दिनांक– 23.05.2026
2.6	ECV की राशि	:	₹ 13764.40281 लाख
2.7	निविदा की प्रक्रिया (e-tender)	:	ई–टेंडरिंग (MBD)
2.8	निविदा प्राप्ति की अंतिम तिथि	:	23.09.2026
2.9	कार्य समाप्ति की अवधि	:	84 (चौरासी) माह
2.10	प्राप्त निविदाकारों की संख्या	:	**09 (नौ) अदद् यथा :–**

(i) BKS & SC 'JV'
(ii) Kamac-Aakshya 'JV'
(iii) M/s Baijnath Nirman India Pvt. Ltd.
(iv) Vinay-Abhay 'JV'
(v) Rai Raj Construction Pvt. Ltd.
(vi) DB Infratech
(vii) M/s Shristi Developers Pvt. Ltd.
(viii) M/s Raja Construction
(ix) M/s Silica Infra Pvt. Ltd.

2.11	परिवाद की स्थिति	नहीं
2.12	प्राप्त निविदा क्या पुनर्निविदा है यदि हाँ तो कारण।	हाँ, प्रथम बार दिनांक–03.07.2026 आमंत्रित निविदा में एकल निविदाकार के सफल होने के फलस्वरूप बिहार लोक निर्माण संहिता के नियम– 163 के आलोक में पुनर्निविदा आमंत्रित किया गया।

3. तकनीकी बीड का मूल्यांकन :–

Sl. No.	Items	Ref. Clause	Requirement	Provided By					
				BKS & S C 'JV'			Kamac-Aakshya 'JV'		
				Brijendra Kumar Singh (75%)	M/s Saran Construction (25%)	Total	Kamac Engineers Pvt. Ltd. (51%)	Aakshya Infra Project Pvt. Ltd. (49%)	Total
				Bidder-1			Bidder-2		
1	Registration	As per NIT, Section 3, Clause 2.1.2, Section 4E.1, Form ELI-1,	–	R.W.D./Class-I Valid upto 12.09.2028	R.C.D./Class-I Valid upto 23.01.2028		R.C.D./Class-I Valid upto 19.02.2031	BRPNNL/Class-I Valid upto 24.02.2031	
2	Joint Venture Information Sheet	Section-3, Clause 2.1.2, Section 4E.2, Form ELI-2	–	Attached	Attached		Attached	Attached	
3	Bid Security	ITB Clause-17	₹ 147.65 Lacs	₹ 147.65 Lacs B.G - Date of Issue-19.09.2026 Valid upto- 30.06.2027		₹ 147.65 Lacs	₹ 147.65 Lacs B.G - Date of Issue-19.09.2026 Valid upto- 31.03.2027		₹ 147.65 Lacs
4	Cost of BOQ	As per NIT	₹ 10,000.00	₹ 10,000.00		₹ 10,000.00	₹ 10,000.00		₹ 10,000.00
5	Bid Validity	ITB Clause- 16	180 Days	180 Days		180 Days	180 Days		180 Days
6	Undertaking by the Joint Venture Partners	Section-3, Clause 2.1.2, Section 4E.3, Form ELI-2.1	–	Attached	Attached		Attached	Attached	
7	Bidder's Information Sheet	Section 3: Clause 2.1.2, Section 4E1, Form EII-1	–	Attached	Attached		Attached	Attached	
8	Pending Litigation	Section-3, Clause 2.2.1, Section 4E.5, Form LIT-1	–	Attached	Attached		Attached	Attached	
9	Historical Contract Non-Performance	Section-3, Clause 2.2.2, Section 4E.4, Form CON-1	–	Attached	Attached		Attached	Attached	
10	Net Profit	Section-3, Clause 2.3.1 (a), Section 4E.6, Form FIN-1	–	Attached	Attached		Attached	Attached	
11	Net Worth	Section 3: Clause 2.3.1 (b) Section 4E. 6, Form FIN-1	₹ 1376.44028 Lacs	₹ 6266.13 Lacs	₹ 411.38 Lacs	₹6677.51 Lacs	₹ 11756.99 Lacs	₹ 9128.00 Lacs	₹ 20884.99 Lacs
12	Annual Turnover	Section 3 : Clause 2.3.2 Section 4E.7, Form FIN-2	₹ 5505.76112 Lacs	-	₹ 1533.76 Lacs	-	₹ 32766.40 Lacs	₹ 84968.26 Lacs	117734.66 Lacs

Sl. No.	Items	Ref. Clause	Requirement	Provided By					
				BKS & S C 'JV'			Kamac-Aakshya 'JV'		
				Brijendra Kumar Singh (75%)	M/s Saran Construction (25%)	Total	Kamac Engineers Pvt. Ltd. (51%)	Aakshya Infra Project Pvt. Ltd. (49%)	Total
				Bidder-1			Bidder-2		
13	Bid Capacity	Section 3 : Clause 1.2.3	₹ 13764.40281 Lacs	-	₹ 9675.77 Lacs	-	₹ 111033.23 Lacs	-	-
14	Financial Resources	Section 3 : Clause 2.3.3 Section 4E.8 & 4E.9, Form FIN-3, & FIN- 3 (a)	₹ 1376.44028 Lacs	₹ 1200.00 Lacs	₹ 400.00 Lacs	₹ 1600.00 Lacs	₹ 1575.00 Lacs	₹ 5000.00 Lacs	₹ 6575.00 Lacs
15	Existing Committements of ongoing Works	Section 3: Clause 1.2.3 Section 4E.10, FIN-4		₹ 21371.72 Lacs	₹ 1919.45 Lacs		₹ 156497.89 Lacs	-	-
16	General Experience	Section 3 : Clause 2.4.1 Section 4E.11, Form Exp-1		Attached	Attached		Attached	Attached	
17	Specific Experience	Section 3: Clause 2.4.2 Section 4E.12, Form Exp-2 (a)	₹ 6882.20141 Lacs	₹ 8749.26 Lacs	₹ 2233.32 Lacs	₹ 10982.58 Lacs	₹ 6379.41 Lacs	₹ 30535.68 Lacs	₹ 36915.09 Lacs
	Specific Experience	Section 3: Clause 2.4.2 Section 4E.13, Form Exp-2 (b)							
	• Concrete works		1496.121 M^3	18993.68 M^3	1101.25 M^3	20094.93 M^3	2425.67 M^3	-	
	• Non Bituminous Sub –bases and Bases (GSB,WBM,WMM)		1230.415 M^3	24513.00 M^3	3884.26 M^3	28397.26 M^3	1234.37 M^3	565.00 M^3	1799.37 M^3
	• Bituminous Treatment (BM, DBM, BC, SDBC)		6160.341 M^3	12604.16 M^3	1651.36 M^3	14255.52 M^3	6449.43 M^3	-	
18	Personnel	Section 3 : Clause 2.5 Section 4, D.1, D.2, Form PER-1 & PER-2	–	Attached	Attached		Attached	Attached	
19	Equipment	Section 3 : Clause 2.6 Section 4, D.3, Form EQU	–	Attached	Attached		Attached	Attached	
20	Initial Tentative Program of Performance, Project Specific Information	Section 4 Clause D6 & D7	–	Attached	Attached		Attached		
21	Power of Attorney of Signatory of Bid	Section 4, ELI-1, ELI-2	–	Attached	Attached		Attached	Attached	
22	Aaffidavit	As per NIT, Section 3, Clause 1.2.1	–	Attached	Attached		Attached	Attached	
23	Responsive/ Non Responsive	–	Status	Non-Responsive			Non-Responsive		

3. तकनीकी बीड का मूल्यांकन :–

Sl. No	Items	Ref. Clause	Requirement	Provided By				
				M/s Baijnath Nirman India Pvt. Ltd.	Vinay-Abhay 'JV'			Rai Raj Construction Pvt. Ltd.
					M/s Vinay Construction (51%)	Abhay Construction (49%)	Total	
				Bidder-3	Bidder-4			Bidder-5
1	Registration	As per NIT, Section 3, Clause 2.1.2, Section 4E.1, Form ELI-1,	–	BRPNNL/Class-I Valid upto 27.09.2027	R.W.D./Class-I Valid upto 06.05.2027	R.C.D./Class-I Valid upto 05.02.2028	–	R.C.D./Class-I Valid upto 22.02.2029
2	Joint Venture Information Sheet	Section-3, Clause 2.1.2, Section 4E.2, Form ELI-2	–	N/A	Attached	Attached	–	N/A
3	Bid Security	ITB Clause-17	₹ 147.65 Lacs	₹ 147.65 Lacs Online	₹ 147.65 Lacs B.G Date of Issue -21.09.2026 Valid upto- 20.06.2027		₹ 147.65 Lacs	₹ 148.00 Lacs B.G Date of Issue-21.09.2026 Valid upto- 20.04.2027
4	Cost of BOQ	As per NIT	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00		₹ 10,000.00	₹ 10,000.00
5	Bid Validity	ITB Clause- 16	180 Days	180 Days	180 Days		–	180 Days
6	Undertaking by the Joint Venture Partners	Section-3, Clause 2.1.2, Section 4E.3, Form ELI-2.1	–	N/A	Attached		–	N/A
7	Bidder's Information Sheet	Section 3: Clause 2.1.2, Section 4E1, Form EII-1	–	Attached	Attached			Attached
8	Pending Litigation	Section-3, Clause 2.2.1, Section 4E.5, Form LIT-1	–	Attached	Attached	Attached		Attached
9	Historical Contract Non-Performance	Section-3, Clause 2.2.2, Section 4E.4, Form CON-1	–	Attached	Attached	Attached		Non-Performance
10	Net Profit	Section-3, Clause 2.3.1 (a), Section 4E.6, Form FIN-1	–	Attached	Attached	Attached		Attached
11	Net Worth	Section 3: Clause 2.3.1 (b) Section 4E. 6, Form FIN-1	₹ 1376.44028 Lacs	₹ 4814.29 Lacs	₹ 1996.30 Lacs	₹ 727.75 Lacs	₹ 2724.05 Lacs	₹ 1823.90 Lacs
12	Annual Turnover	Section 3 : Clause 2.3.2 Section 4E.7, Form FIN-2	₹ 5505.76112 Lacs	₹ 10145.58 Lacs	₹ 5469.29 Lacs	₹ 6186.87 Lacs	₹ 11656.16 Lacs	₹ 8080.37 Lacs
13	Bid Capacity	Section 3 : Clause 1.2.3	₹ 13764.40281 Lacs	₹ 26898.38 Lacs	₹ 40103.39 Lacs	₹ 34101.035 Lacs	₹ 74204.425 Lacs	₹ 59164.65 Lacs

Sl. No	Items	Ref. Clause	Requirement	Provided By				
				M/s Baijnath Nirman India Pvt. Ltd.	Vinay-Abhay 'JV'			Rai Raj Construction Pvt. Ltd.
					M/s Vinay Construction (51%)	Abhay Construction (49%)	Total	
				Bidder-3	Bidder-4			Bidder-5
14	Financial Resources	Section 3 : Clause 2.3.3 Section 4E.8 & 4E.9, Form FIN-3, & FIN- 3 (a)	₹ 1376.44028 Lacs	₹ 1400.00 Lacs	₹ 760.00 Lacs	₹ 700.00 Lacs	₹ 1460.00 Lacs	₹ 1500.00 Lacs
15	Existing Committements of ongoing Works	Section 3: Clause 1.2.3 Section 4E.10, FIN-4		₹ 55938.23 Lacs	₹ 4552.26 Lacs	₹ 16413.59 Lacs		₹ 6809.94 Lacs
16	General Experience	Section 3 : Clause 2.4.1 Section 4E.11, Form Exp-1		Attached	Attached	Attached		Attached
17	Specific Experience	Section 3: Clause 2.4.2 Section 4E.12, Form Exp-2 (a)	₹ 6882.20141 Lacs	₹ 10057.06 Lacs	₹ 10850.02 Lacs	₹ 1929.70 Lacs	₹ 12779.72 Lacs	₹ 8255.06 Lacs
	Specific Experience	Section 3: Clause 2.4.2 Section 4E.13, Form Exp-2 (b)						
	• Concrete works		1496.121 M^3	10229.78 M^3	5742.79 M^3	780.56 M^3	76523.35 M^3	2106.62 M^3
	• Non Bituminous Sub –bases and Bases (GSB,WBM,WMM)		1230.415 M^3	2885.94 M^3	3456.36 M^3	1618.67 M^3	5075.03M^3	2306.17 M^3
	• Bituminous Treatment (BM, DBM, BC, SDBC)		6160.341 M^3	6917.12 M^3	3175.35 M^3	4240.36 M^3	7415.71 M^3	7773.48 M^3
18	Personnel	Section 3 : Clause 2.5 Section 4, D.1, D.2, Form PER-1 & PER-2	–	Attached	Attached	Attached		Attached
19	Equipment	Section 3 : Clause 2.6 Section 4, D.3, Form EQU	–	Attached	Attached	Attached		Attached
20	Initial Tentative Program of Performance, Project Specific Information	Section 4 Clause D6 & D7	–	Attached	Attached	Attached		Attached
21	Power of Attorney of Signatory of Bid	Section 4, ELI-1, ELI-2	–	Attached	Attached	Attached		Attached
22	Aaffidavit	As per NIT, Section 3, Clause 1.2.1	–	Attached	Attached	Attached		Attached
23	Responsive/ Non Responsive	–	Status	Responsive	Responsive			Non-Responsive

26 A_Sonepur

3. तकनीकी बीड का मूल्यांकन :–

Sl. No.	Items	Ref. Clause	Requirement	Provided By			
				DB Infratech	M/s Shristi Developers Pvt. Ltd.	M/s Raja Construction	M/s Silica Infra Pvt. Ltd.
				Bidder-6	Bidder-7	Bidder-8	Bidder-9
1	Registration	As per NIT, Section 3, Clause 2.1.2, Section 4E.1, Form ELI-1,	–	R.W.D./Class-I Valid upto 10.10.2030	R.C.D./Class-I Valid upto 02.03.2028	R.C.D./Class-I Valid upto 10.06.2028	National Reputed
2	Joint Venture Information Sheet	Section-3, Clause 2.1.2, Section 4E.2, Form ELI-2	–	N/A	N/A	N/A	N/A
3	Bid Security	ITB Clause-17	₹ 147.65 Lacs	₹ 147.65 Lacs B.G Date of Issue-21.09.2026 Valid upto- 16.05.2027	₹ 148.00 Lacs B.G Date of Issue-22.09.2026 Valid upto- 15.04.2027	₹ 148.00 Lacs B.G Date of Issue-22.09.2026 Valid upto- 18.06.2027	₹ 147.65 Lacs B.G Date of Issue-22.09.2026 Valid upto- 30.04.2027
4	Cost of BOQ	As per NIT	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00	₹ 10,000.00
5	Bid Validity	ITB Clause- 16	180 Days	180 Days	180 Days	180 Days	180 Days
6	Undertaking by the Joint Venture Partners	Section-3, Clause 2.1.2, Section 4E.3, Form ELI-2.1	–	N/A	N/A	N/A	N/A
7	Bidder's Information Sheet	Section 3: Clause 2.1.2, Section 4E1, Form EII-1	–	Attached	Attached	Attached	Attached
8	Pending Litigation	Section-3, Clause 2.2.1, Section 4E.5, Form LIT-1	–	Attached	Attached	Attached	Attached
9	Historical Contract Non-Performance	Section-3, Clause 2.2.2, Section 4E.4, Form CON-1	–	Attached	Attached	Attached	Attached
10	Net Profit	Section-3, Clause 2.3.1 (a), Section 4E.6, Form FIN-1	–	Complied	Complied	Complied	Complied
11	Net Worth	Section 3: Clause 2.3.1 (b) Section 4E. 6, Form FIN-1	₹ 1376.44028 Lacs	₹ 5424.11 Lacs	₹ 9655.99 Lacs	₹ 3661.52 Lacs	₹ 10955.32 Lacs
12	Annual Turnover	Section 3 : Clause 2.3.2 Section 4E.7, Form FIN-2	₹ 5505.76112 Lacs	₹ 18404.62 Lacs	₹ 11601.81 Lacs	₹ 10362.08 Lacs	₹ 46153.34 Lacs
13	Bid Capacity	Section 3 : Clause 1.2.3	₹ 13764.40281 Lacs	₹ 73724.34 Lacs	₹ 69974.04 Lacs	₹ 66850.62 Lacs	₹ 292937.23 Lacs

Sl. No.	Items	Ref. Clause	Requirement	Provided By			
				DB Infratech	M/s Shristi Developers Pvt. Ltd.	M/s Raja Construction	M/s Silica Infra Pvt. Ltd.
				Bidder-6	Bidder-7	Bidder-8	Bidder-9
14	Financial Resources	Section 3 : Clause 2.3.3 Section 4E.8 & 4E.9, Form FIN-3, & FIN- 3 (a)	₹ 1376.44028 Lacs	₹ 3000.00 Lacs	₹ 1700.00 Lacs	₹ 2000.00 Lacs	₹ 7500.00 Lacs
15	Existing Committements of ongoing Works	Section 3: Clause 1.2.3 Section 4E.10, FIN-4		₹ 76545.74 Lacs	₹ 40514.89 Lacs	₹ 17753.73 Lacs	₹ 55982.04 Lacs
16	General Experience	Section 3 : Clause 2.4.1 Section 4E.11, Form Exp-1		Attached	Attached	Attached	Attached
17	Specific Experience	Section 3: Clause 2.4.2 Section 4E.12, Form Exp-2 (a)	₹ 6882.20141 Lacs	₹ 7435.27 Lacs	₹ 13071.19 Lacs	₹ 10713.01 Lacs	₹ 18562.00 Lacs
	Specific Experience	Section 3: Clause 2.4.2 Section 4E.13, Form Exp-2 (b)					
	• Concrete works		1496.121 M^3	3086.12 M^3	2447.70 M^3	2663.39 M^3	6382.00 M^3
	• Non Bituminous Sub –bases and Bases (GSB,WBM,WMM)		1230.415 M^3	3153.57 M^3	5790.69 M^3	11555.81 M^3	45747.00 M^3
	• Bituminous Treatment (BM, DBM, BC, SDBC)		6160.341 M^3	7086.92 M^3	21767.50 M^3	9352.35 M^3	12523.00 M^3
18	Personnel	Section 3 : Clause 2.5 Section 4, D.1, D.2, Form PER-1 & PER-2	–	Attached	Attached	Attached	Attached
19	Equipment	Section 3 : Clause 2.6 Section 4, D.3, Form EQU	–	Attached	Attached	Attached	Attached
20	Initial Tentative Program of Performance, Project Specific Information	Section 4 Clause D6 & D7	–	Attached	Attached	Attached	Attached
21	Power of Attorney of Signatory of Bid	Section 4, ELI-1, ELI-2	–	Attached	Attached	Attached	Attached
22	Aaffidavit	As per NIT, Section 3, Clause 1.2.1	–	Attached	Attached	Attached	Attached
23	Responsive/ Non Responsive	–	Status	**Responsive**	**Responsive**	**Responsive**	**Responsive**

4. अधीक्षण अभियंता, सारण पथ अंचल, हाजीपुर के पत्रांक– 1599 (अनु०), दिनांक– 28.09.2026 से उक्त निविदा का तकनीकी बीड प्राप्त हुआ है।

इस पुनर्निविदा में **नौ** निविदाकार यथा (i) BKS & SC 'JV' (ii) Kamac-Aakshya 'JV' (iii) M/s Baijnath Nirman India Pvt. Ltd. (iv) Vinay-Abhay 'JV'. (v) Rai Raj Construction Pvt. Ltd. (vi) DB Infratech (vii) M/s Shristi Developers Pvt. Ltd. (viii) M/s Raja Construction. एवं (ix) M/s Silica Infra Pvt. Ltd. द्वारा भाग लिया गया है। **सभी** निविदाकारों द्वारा अग्रधन की राशि पुनर्निविदा के साथ Upload किया गया है, जिसका सत्यापन कार्यपालक अभियंता, पथ प्रमंडल, **सोनपुर** द्वारा करा लिया गया है।

जाँचोपरांत पाया गया कि नौ निविदाकारो में से छः निविदाकार यथा (i) M/s Baijnath Nirman India Pvt. Ltd. (ii) Vinay-Abhay 'JV'. (iii) DB Infratech (vi) M/s Shristi Developers Pvt. Ltd. (v) M/s Raja Construction. एवं (vi) M/s Silica Infra Pvt. Ltd.. निविदा की वांछित अहर्त्ता को पूर्ण करते हैं।

शेष तीन निविदाकार यथा (i) Rai Raj Construction Pvt. Ltd. द्वारा पथ निर्माण विभाग अन्तर्गत पथ प्रमण्डल, बिहारशरीफ के अधीन दो कार्यों यथा (1) बिहार बख्तियारपुर पथ (करगिल चौक से पचासा मोड़) का चौड़ीकरण एवं (2) पथ प्रमण्डल, बिहारशरीफ अन्तर्गत एन0एच0–82 Left out अंश (ईटवारी बाजार से उपरौरा मोड़) पथ का चौड़ीकरण कार्य न्यूनतम निविदाकार होने के फलस्वरूप आवंटित होने वाबजूद एकरारनामा नहीं किया गया।

(ii) Kamac-Aakshya 'JV' द्वारा Section 3: Clause 1.2.3 Section 4E,10, FIN-4 एवं NIT के कंडिका–39 के आलोक में निविदा के साथ Uploaded Existing Committement से संबंधित Other Partner Aakshya Infra Projects Pvt. Ltd. द्वारा तीन कार्यों का Certificate Engineer-In- Charge से सत्यापित/निर्गत Upload नहीं किया गया है एवं दो कार्यों का Uploaded RA Bill से एकरारनामा की राशि स्पष्ट नहीं है फलस्वरूप इनकी Bid Capacity की गणना नहीं की जा सकी। MBD के Section 3: Clause 2.4.2 Section 4E,13 के आलोक में 'JV' के दोनो Partner का Concrete Works एवं Bituminous treatment की वांछित मात्रा से संबंधित Uploaded कागजात किसी भी एक वर्ष मे वांछित अर्हता को पूर्ण नहीं करता है।

(iii) BKS & SC 'JV' के Other Partner M/s Saran Construction का Annual Turnover न्यूनतम 25% यथा रू0 1376.44 लाख वांछित है जिसके विरूद्ध वर्ष 2025–26 में रू0 1533.76 लाख का CA द्वारा निर्गत प्रमाण पत्र Uploaded किया गया है जो UDIN से Verified है जबकि इनके Lead Partner Brijendra Kumar Singh का Form FIN-2 में CA द्वारा निर्गत प्रमाण पत्र में वर्ष 2025–26 का Annual Turnover की राशि अंकित नहीं किया गया है। Joint Ventures को Turnover हेतु समान वर्ष में ही वांछित राशि का प्रमाण पत्र Uploaded होना आवश्यक है, फलस्वरूप इनकी Bid Capacity की गणना नहीं की जा सकी।

5. **<u>तकनीकी बीड मूल्यांकन समिति का निर्णय</u>:–**

5.1 पथ प्रमण्डल, सोनपुर अन्तर्गत Long Term Output and Performance Based Road Assets Maintenance Works OPRMC-III Under Package No.- 26A /Sonepur कार्य की पुनर्निविदा में नौ निविदाकार यथा (i) M/s Baijnath Nirman India Pvt. Ltd. (ii) Vinay-Abhay 'JV'. (iii) DB Infratech (vi) M/s Shristi Developers Pvt. Ltd. (v) M/s Raja Construction. एवं (vi) M/s Silica Infra Pvt. Ltd.. निविदा की वांछित अर्हत्ता को पूर्ण करते हैं। अतः इन्हे तकनीकी बीड में सफल घोषित करने का निर्णय लिया जाता है।

शेष तीन निविदाकार यथा (i) Rai Raj Construction Pvt. Ltd. को MBD के Section 3: Clause 1.2.1(b) के आलोक में ,(ii) Kamac-Aakshya 'JV' को MBD के Section 3: Clause 1.2.3, Section 3: Clause 1.2.3 4E.10, FIN-4 एवं NIT के कंडिका–39 एवं Section 3: Clause 2.4.2 Section 4E.13, Form Exp-2 (b) के आलोक में एवं (iii) BKS & SC 'JV' को MBD के Section 3: Clause 2.3.2 Section 4E.7, Form FIN-2 तथा Section 3: Clause 1.2.3 के आलोक में तकनीकी बीड में असफल घोषित करने का निर्णय लिया जाता है।

5.2 विभागीय आदेश–141–सह–पठित ज्ञापांक–5355 (S) दिनांक– 28.10.2021 के आलोक में तकनीकी बीड में सफल निविदाकारों का वित्तीय बीड खोलने का निर्णय लिया जाता है, वशर्ते उक्त विभागीय निदेश के अनुसार निर्धारित अवधि (दो कार्य दिवस) में इस निविदा में शामिल किसी निविदाकार का परिवाद/आपत्ति प्राप्त न हो। यदि परिवाद प्राप्त होता है, तो सक्षम स्तर से परिवाद निष्पादन के उपरांत ही वित्तीय बीड खोला जायेगा।

5.3 तकनीकी बीड मूल्यांकन समिति की इस कार्यवाही को विभागीय Website पर प्रदर्शित करने के साथ–साथ निविदा में शामिल निविदाकारों को उनके e-mail से संसूचित किया जाय।

05.10.26
(आलोक कुमार ठाकुर)
सदस्य
अधीक्षण अभियंता,
सारण पथ अंचल, हाजीपुर।

05/10/26
(वीरेन्द्र कुमार सिंह)
सदस्य
मुख्य अभियंता, उत्तर के सचिव (प्रा०),
पथ निर्माण विभाग, बिहार, पटना।

05.10.2026
(आशुतोष कुमार सिंह),
अध्यक्ष
मुख्य अभियंता, उत्तर,
पथ निर्माण विभाग, बिहार, पटना।

ज्ञापांक :– 3052 पटना, दिनांक :– 05/10/26

प्रतिलिपि :– आई0टी0 मैनेजर, पथ निर्माण विभाग, बिहार, पटना को विभागीय वेबसाईट पर अपलोड करने हेतु एवं निविदा में शामिल सभी निविदाकारों को सूचनार्थ प्रेषित।

05.10.2026
(आशुतोष कुमार सिंह)
मुख्य अभियंता, उत्तर,
पथ निर्माण विभाग, बिहार, पटना

ज्ञापांक :– 3052 पटना, दिनांक :– 05/10/26

प्रतिलिपि :– अधीक्षण अभियंता, सारण पथ अंचल, हाजीपुर/कार्यपालक अभियंता, पथ प्रमण्डल, सोनपुर को सूचनार्थ एवं आवश्यक कार्रवाई हेतु प्रेषित।

05.10.2026
(आशुतोष कुमार सिंह)
मुख्य अभियंता, उत्तर,
पथ निर्माण विभाग, बिहार, पटना

ज्ञापांक :– 3052 पटना, दिनांक :– 05/10/26

प्रतिलिपि :– अभियंता प्रमुख (कार्य प्रबंधन), पथ निर्माण विभाग, बिहार, पटना/मुख्य अभियंता (अनुश्रवण), पथ निर्माण विभाग, बिहार, पटना को सूचनार्थ समर्पित।

05.10.2026
(आशुतोष कुमार सिंह)
मुख्य अभियंता, उत्तर,
पथ निर्माण विभाग, बिहार, पटना